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THE STATE FISHERIES DEVELOPMENT CORPORATION LIMITED 

(A Government of West Bengal Undertaking) 
 
 Telephone: (033) 23583123        “BIKASH BHAWAN” 
Fax: (033) 23376470                    First Floor, North Block,       
 E mail: sfdcltd@yahoo.co.in      Bidhan Nagar, Kolkata-700091 
Website: www.wbsfdc.com                  CIN: U15125WB1966SGC026791 
 

e-Tender Notice No. SFDC/MD/NIT- 06 (e)/2024-25 
 
Memo No:   697/Const-188/2023,                                                                                    Date: 01/08/2024 
 
The Managing Director, The State Fisheries Development Corporation Limited invites e-tender for the work 
detailed in the table below. (Submission of Bid through online) 

 

Sl. 
No. 

Name of work Estimated 
Amount 

Earnest 
Money 

Period of 
completion 

Eligibility of Bidder 

1 

 

Construction of Concrete road from 
Baraparia pool (at Naskarpur village, JL 
No. 262, Plot No. 2238) to water factory 
owned by Madhab Das (at Naskarpur 
village, JL No. 262, Plot No. 2238) under 
Sarbodaya Gram Panchayat, Block - Egra 
- II, Purba Medinipur.  

Rs. 28,71,884/- 
 Rs. 57,438/- 

90 
(Ninety) 

Days 
 

Bonafide outsider 
resourceful & reliable 
agencies (reference Serial 
No. 5 of this e-NIT).  

N.B.:- The successful L1 Bidder shall have to pay the fees of requisite set of tender documents for 

execution of formal agreement. 
1. Both Technical document and Financial Bid are to be submitted in technical (Statutory & Non- Statutory) and 

financial folder concurrently duly digitally signed in the website http://wbtenders.gov.in. 
 

2. Necessary Earnest Money will be deposited by the bidder electronically: online – through his net banking enabled 
bank account, maintained at any bank or: offline – through any bank by generating NEFT/ RTGS challan from the e–
tendering portal. Intending Bidder will get the Beneficiary details from e–tender portal with the help of Digital 
Signature Certificate and may transfer the EMD from their respective Bank as per the Beneficiary Name & Account 
No., Amount, Beneficiary Bank name(ICICI Bank) & IFSC Code and e–Proc Ref No. Intending bidder who wants to 
transfer EMD through NEFT/RTGS must read the instruction of the Challan generated from E–Procurement site (i.e 
Unique transaction receipt) & must be uploaded in the EMD folder of Statuary Bid Document.  Bidders are also 
advised to submit EMD of their bid, at least 3 working days before the bid submission closing date as it requires time  
for processing of Payment of EMD. Bidders eligible for exemption of EMD as per Govt. rule may avail the same and 
necessary documents regarding the exemption of EMD must be uploaded in the EMD folder of Statuary bid documents. 

 
3. The Technical document and Financial Bid submitted online only. 

 
4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL Document of the 

tenderer found qualified by the Managing Director, The State Fisheries Development Corporation Limited. The 
decision of the Managing Director, The State Fisheries Development Corporation Limited will be final and absolute in 
this respect. The both list of Qualified Bidders will be displayed in the website and also in the Notice Board of the 
office of the Managing Director, The State Fisheries Development Corporation Limited, on the scheduled date and 
time. 

 
5. Eligibility criteria for participation in the tender. 

 
i) The intending tenderers should produce credentials of a similar nature of completed work (Civil work)  as a 
prime agency of the minimum value of 40% (forty percent) of the estimated amount put to tender during 5 (five) 
years prior to the date of issue of the tender notice; or, 
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ii) The intending tenderers should produce credentials of 2 (two) similar nature of completed work (Civil work) as 
a prime agency, each of the minimum value of 30% (thirty percent) of the estimated amount put to tender during 5 
(five) years prior to the date of issue of the tender notice; or, 
 
iii) The intending tenderers should produce credentials of one single running work of similar nature work (Civil 
work)  as a prime agency which has been completed to the extent of 80% (eighty percent) or more & value of which 
is not less than desired value at (i) above; 
 
 In case of running works, only those tenderers who will submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required 
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has 
been initiated against the executed agency, i.e., the tenderer. 

The prospective tenderers must have sufficient credential to participate in the Tender as per 
Notification bearing No. 04-A/PW/O/10C-02/14 dated 18.03.2015 of Accounts Branch, PWD, Govt. 
of W.B. [Non Statutory Documents]. (If applicable) 

      
Credential of Public Works department of State / Central, Fisheries department or its statutory bodies, Zillah 
Parisads, Municipal Corporations, HIDCO., or similar nature other Govt. bodies are preferred as per discretion of the 
executing Agency.  
 
Capability statement in separate sheet should be submitted along with the technical bid. 
  
The Bidders are required to produce the original documents for verification by the Tender Committee as and 
when required. Qualified firms will be intimated to attend the opening of cover II (financial bid). The venue will 
be intimated separately.  
 
The prospective tenderers must have sufficient credential to participate in the Tender as per Notification bearing No. 
04-A/PW/O/10C-02/14 dated 18.03.2015 of Accounts Branch, PWD, Govt. of W.B. [Non Statutory Documents].  
 
N.B.:- Completion certificate should contain a) Name of work, (b) Name of Client, (c) Amount put to tender, (d) 
Schedule month and year of commencement and completion as per work order (e) actual month and year of 
completion. 
Completion Certificate, Work Order and Payment certificate alongwith Summary sheet for details of works  
must be uploaded. Otherwise tender will be treated as non qualified. 

 
iv) Payment certificate will not be treated as credential. 
 
v)  Credential certificate issued by the Executive Engineer or equivalent or competent authority of a state / Central 

Govt., State / Central Govt. undertaking, Statutory / Autonomous Bodies Constituted under the Central / State 
Statute, on the executed value of completed / running work will be taken as credential.  

 
vi) The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum 

being One Diploma holder Civil (Authenticated documents in respect of qualification and engagement shall be 
furnished for Technical Evaluation). In this respect the bidder shall upload Form No. IIIB in Section-‘B’ duly 
notarized, failing which the bid may be treated as non responsive [Non statutory Documents]. 

 
vii) Available Bid capacity to be calculated on the basis prescribed Format as illustrated in Form- II A 

attached at Section A (Kindly note that this Form- II A must be submitted duly signed & sealed by the 
applicant / bidder & authenticated by Statutory Auditor’s Firm failing which this application / bid will be 
rejected) The Bid capacity shall not be less than the estimated amount put to tender. 
 
Declaration regarding Structure and Organization duly digitally signed by the applicant to be submitted along 

with application. 
 
viii) In case of Registered Unemployed Engineers’ Co-operative Societies and Registered Labour Co-operative 

Societies, documents of credentials as per Serial No. 5, Page No. 2 of this e-NIT. ‘Certificate of Registration’ and 
‘Certificate for Validity of Registration’ from the respective Assistant Registrar of Co-operative Societies, Bye Law, 
PAN Card, Current P. Tax  Challan, Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) 
under GST Act ‘2017, Employees Provident Fund and Employees State Insurance registration number and current 
challan eligible list of Registered Unemployed Engineers’ Co-operative Societies / Registered Labour Co-operative 
Societies issued by the concerned Assistant Registrar of Co-operative Societies showing the name of their Society 
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must be documented through e-filling. Also in case of Registered Unemployed Engineers’ Co-operative Societies, 
documents in satisfying the following criteria are required to be documented through e-filling:- 

 
a)   The Society consists of at least 10 (ten) members of which at least 60% should hold Degree or Diploma in any 

branch in Engineering as per Memo No. 44-A/4M-11/2002 dt. 09.01.2004 of Deputy Secretary-III, P.W.D.. 
Privilege will be allowed as per G.O. No. 378(9)-A/PW/O/10C- 17/05 dt. 31-05-2005 P.W.D. Accounts Branch by 
Deputy Secretary-III including necessary documents in support of the statement and along with other supporting 
papers. (Non-Statutory documents) 

 
b) Above society shall be allowed to participate the work mentioned in this e-NIT as per G.O. 
 
ix)     In case of proprietorship & partnership Firm & Company, System Generated Tax Audit Report in 3 CD & 3CB 

Form shall have to be furnished along with Balance Sheet & Profit & Loss Account & all schedules forming the 
part of Balance Sheet & Profit & Loss Account. Tax Audit Report, Balance Sheet & Profit & Loss Account including 
all schedules forming the part of Balance Sheet & Profit & Loss Account should be in favour of applicant. No other 
name along with applicant name in such enclosure will be entertained. (Non-Statutory Document). 

x)  Joint venture will not be allowed to participate in the above e-NIT. 

 

xi) Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate 
by the quantity, the unit rate quoted shall govern. 

xii) Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero. 

xiii) The Tender evaluation committee will have sole discretion to decide eligibility of the contractor on the 
basis of e-filing documents and reserves the right to refuse any explanation to contractors found ineligible after 
scrutiny.       

 

xiv) A prospective tenderer shall be allowed to participate in the particular work either in the capacity of 
individual or as a partner of a firm. If found to have applied severally in a single work, all his applications 
will be rejected for that work without assigning any reason thereof.  

xv) The partnership firm shall furnish (a) Registration certificate from Register of Firms, (b) The registered 
partnership deed & the company shall furnish (a) Incorporation Certificate & (b) Article of Association & 
Memorandum. (Non-Statutory Document).                          

6. No mobilization /secured advance shall be allowed. 
 

7. Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed, 
laboratory etc. at their own cost and responsibility. 
 

8. (a)All materials such as cement, steel etc. are to be procured at his own cost including all Taxes. Quality of 
material should be maintain as per specification with reliable B.I.S. Code & as mentioned in the structural detail 
drawing & test certificate should be submitted as per direction of E.I.C. Authenticated evidence for purchase of 
cement & steel etc. are to be submitted along with the challan & test certificate. In the event of further testing 
opted by the E.I.C., then such testing from any Govt. approved testing laboratory shall have to be conducted by the 
agency at their own cost. The quality of materials & specifications of items as per provision of P.W.D. S.O.R. & 
relevant I.S. Code. 
 
 
    (b) The Prospective bidders shall submit the work program as per schedule time in Bar Chart format. The work 
program shall be prepared as per working schedule with duly signed by Engineer & shall be considered the actual 
time. 

 
9. Recovery of 1% (one percent) cess on construction cost in accordance with the buildings and other construction   

worker’s (Regulation of Employment & conditions of service) Act. 1996 will be implemented in this Tender. 
 

10. Arbitration will not be allowed. The Clause No. 25 of 2911 is to be considered as deleted clause vide gazette 
notification no. 558/SPW-13th December, 2011. 

 
11. Bids shall remain valid for a period not less than 180 (One hundred eighty) days from the date of opening of the 

Financial Bid. Bid valid for a shorter period shall be rejected by the Managing Director, as non-responsive.  
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12. The prospective bidders shall have own the required plant & machinery or arrange through lease hold registered 
agreement in working condition. The contractor must furnish the documents in support of ownership or lease 
hold registered agreement & shall have to be submitted through e-filling [Non – Statutory Documents]. The 
minimum numbers of machineries are given in the form. 

 
13. The prospective bidders shall be capable to establish field testing laboratory equipped with requisite instruments 

and technical staff so that if the work is finally awarded, he may establish such laboratory in the work site. Test of 
materials from outside recognized laboratory may be done, if required, at the discretion of the Engineer-in-
charge. The cost for such testing will be borne by the agencies. 

 
14. The intending bidders should clearly understand that whatever may be the outcome of the present invitation of 

bids, no cost of bidding is reimbursable from the department.  
 

15. In case of inadvertent typographical mistake in the bill of quantity, the same will be treated to be corrected as to 
confirm with the prevailing relevant schedule of rates of PWD / PWD (Electrical) / PWD (Roads)/ I& WD for the 
concerned district or as per Technically sanctioned estimate.          

 
16. No fixed Security Deposit will be allowed. 

 
17. No Price Adjustment in respect of certain construction material (i.e. cement components, steel components etc.) 

will be considered. 
 

18. If required ready Mix Concrete as per specification required for the construction work will be supplied by the 
agency through his own plant / from any reputed/recognized supplier if required. 

 
19.  Running payment for the work may be made on availability of the fund after necessary certification of work along 

with checking of contractor’s bill.  
 

20. Successful bidder (L1) will have to purchase at least 2(two) copies of tender at usual cost which mentioned in e-
NIT from the office of the respective MD, SFDCL. 

 
21. A :- Important information 

Date & Time schedule 
 

Sl. No. Particulars Date & Time 

1.  Date of uploading of e-N.I.T. Documents online) 
(Publishing Date)        02/08 /2024  at 6.55 pm. 

2.  Documents download/sell start date  (Online)        02/08 /2024  at 6.55 pm. 
3.  Documents download/sell end date  (Online)      16/08 /2024  Up to 4.00 pm. 

4.  Bid submission start  date (Online) 02/08 /2024  at 6.55 pm. 

5.  Bid Submission closing (Online)       16/08 /2024  Up to 4.00 pm. 

      6. Bid opening date for Technical Proposals (Online)        20/08 /2024  at 4.00 pm. 

 

22. LOCATION OF CRITICAL EVENT 

                                                       Bid Opening   
 
 
 

23. The Agency will be liable to maintain the work at working portion at the appropriate service level to the 
satisfaction of the Engineer-in-Charge at his own cost for a period as per prevailing Govt. rule from 
the date of completion of the work. If any defect/damage is found during the period as mentioned above 
contractor shall make the same good at his own cost expense to the specification at par with instant  
project work. Failure to do so, penal action against the Agency will be imposed by the Department as 
deem fit. The Agency will have to quote his rate considering the above aspect. 

 

Office of the Managing Director 
The State Fisheries Development 

Corporation Limited 
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24. All Bidders are requested to present in the ‘ The State Fisheries Development Corporation Limited.’, 
during opening the financial bid The Managing Director, The State Fisheries Development Corporation 
Limited may call Open Bid/Sealed Bid after opening of the said bid to obtain the suitable rate further, if 
it is required. No objections in this respect will be entertained raised by any Bidder who will present 
during opening of bid, or from any Bidder who will absent at the time of opening of Financial Bid. No 
informal tenderer will be entertained in the Bid further. 
 

25.   Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this 
                 regards will be entertained. 
 

26. Earnest Money : Necessary Earnest Money will be deposited by the bidder electronically: online – through his 
net banking enabled bank account, maintained at any bank or: offline – through any bank by generating NEFT/ 
RTGS challan from the e–tendering portal. Intending Bidder will get the Beneficiary details from e–tender portal 
with the help of Digital Signature Certificate and may transfer the EMD from their respective Bank as per the 
Beneficiary Name & Account No., Amount, Beneficiary Bank name(ICICI Bank) & IFSC Code and e–Proc Ref No. 
Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the Challan 
generated from E–Procurement site & must be uploaded in the EMD folder of Statuary Bid Document.  Bidders are 
also advised to submit EMD of their bid, at least 3 working days before the bid submission closing date as it 
requires time for processing of Payment of EMD. Bidders eligible for exemption of EMD as per Govt. rule may avail 
the same and necessary documents regarding the exemption of EMD must be uploaded in the EMD folder of 
Statuary bid documents. 
Balance amount of earnest money if any required (calculated on the basis of @ 2% of total 
Estimated amount) has to be deposited by the successful bidder(s) at the time of formal 
agreement. 

 
27. The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its 

Surroundings and obtain all information’s that may be necessary for preparing the Bid and entering into a 
contract for the work as mentioned in the Notice Inviting Tender, before submitting offer with full satisfaction, the 
cost of visiting the site shall be at his own expense. 

 
28. The intending Bidders shall clearly understand that whatever may be the outc ome of the present 

invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Managing Director, 
The State Fisheries Development Corporation Limited reserves the right to reject any application for 
purchasing Bid Documents and to accept or reject any offer without assigning any reason whatsoever 
and is not liable for any cost that might have incurred by any Tenderer at the stage of Bidding. 
 

29. Prospective applicants are advised to note carefully the minimum qualification criteria as  
 mentioned in ‘Instructions to Bidders’ before tendering the bids. 
 

30. Conditional / Incomplete tender will not be accepted. 
 

31. The intending tenderers are required to quote the rate on line. 
 

32. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)   
Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or any 
other laws relating there to and the rules made and order issued there under from time to time. 
 

33. Guiding schedule of rates –  F o r  b u i l d i n g  w o r k s : Current Schedule of rates for concerned  
District P.W.D. with effect from 01.11.2017 for Building, Sanitary & Plumbing works P.W (R) SOR, P.W.D. 
(Electrical) SOR along with up to date Corrigenda & Addenda.  
 

34. No price preference & other concession as per Order No. 1110-F dated 10.02.2006 will be allowed.  
 

35. During the scrutiny, if it come to the notice to tender inviting authority that the credential or any other 
paper found incorrect/ manufactured/ fabricated, that bidder would not allowed to participate in the 
tender and  
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that application will be out rightly rejected without any prejudice. The Managing Director, The State 
Fisheries Development Corporation Limited  reserves the right to cancel the N.I.T. due to unavoidable 
circumstances and no claim in this respect  will be entertained. 

 
36. In case if there be any objection regarding prequalifying the Agency that should be lodged to The 

Managing Director, The State Fisheries Development Corporation Limited within 2 ( two)  days from 
the date of publication of list of qualified agencies and beyond that time schedule no objection will be 
entertained by the authority. 
 

37. Before issuance of the WORK ORDER, the tender inviting authority / bid evaluation committee may 
verify the hard copy of earnest money, the credential and other documents of the lowest tenderer 
if ne c es s a ry . After verification if it is found that the documents submitted by the lowest tenderer is 
either manufactured or false in that case work order will not be issued in favour of  the said Tenderer 
under any circumstances. 
 

38. If any discrepancy arises between two similar clauses on different notification, the clause as stated in 
later       
Notification will supersede former one in following sequence. 

i)   Form No. 2911. 
ii)   e-NIT 
iii) Special terms & conditions. 
iv) Technical Bid. 
v)    Financial Bid 

 
39. The prospective tenderers or any of their constituent partner shall neither have abandoned any work 

nor any of their contract have been rescinded during the last 3 (three) years. Such abandonment or                     
rescission will be considered as disqualification towards eligibility. 

 
40. Qualification criteria. 

The tender inviting & Accepting Authority will determine the eligibility of each bidder, the bidders 
shall have to meet all the minimum regarding. 

a) Financial Capacity. 
b) Technical Capability comprising of personnel & equipment capability. 
c) Experience/Credential 

 
 The eligibility of a bidder will be ascertained on the basis of the digitally signed documents in support 

of the minimum criteria as mentioned in a, b, c above. If any document submitted by a bidder is 
either manufacture or false, in such cases the eligibility of the bidder/ tenderer will be out rightly 
rejected at any stage without any prejudice. 

 
41. Where an individual person holds a digital certificate in his own name duly issued to him by the 

company or the firm of which he happens to be a director or partner, such individual person, either 
belonging to an appropriate cadre officer of the company or an authorized partner of a firm, having a 
registered power of attorney empowered by the board or by the firm, shall invariably upload a copy 
of registered power of attorney showing clear authorization in his favour, to upload such tender.  

        The power of attorney shall have to be registered to accordance with the provisions of the 
Registration Act, 1908.   

 
42. The bidder should submit necessary labour license from the competent authority under contract 

labour (Regulation & Abolition) Act ‘1970. 
 
43. No child labour will be allowed at the working site. 
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44. The prospective bidder to arrange sufficient construction materials & mechanical equipment’s to ensure 

compliance with his obligations under the contract. 
 
45. All the EMD/Tender Fees in respect of e-Tender will mandatorily be received and refund/settlement 

made as per Finance Department, Govt. of West Bengal vide No. 3975-F(Y) dated 28th July ‘2016. 
 
46. Rate should be quoted including all duties, taxes & other levies Educational Cess etc. as imposed by Govt. of 

India & Govt. of West Bengal valid on date of bidding, payable by the Contractor under the  Contract, or for 
any other cause. The Managing Director, The State Fisheries Development Corporation Limited will not 
make any payments towards taxes, duties, levies etc. for the entire contract period.  

 
          47. Bidder shall submit copy of :- 

i)  Valid PAN issued by the IT Deptt., Govt. of India & I.T Return for last  05 (five) years. 
ii) Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act ‘2017. 

               iii) Tax invoice(s) needs by the supplier for raising claim under the contract showing separately the tax  
   charged in accordance with the provisions of GST Act ‘2017.  

               iv)  Employees Provident Fund and Employees State Insurance registration number and current challan. 
 

48. Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 
Building under improvement is to be maintained during progress of the work and during Defect Liability 
Period of three months or one year or three years or five years, as the case may be (depending upon the 
nature of the work as described in the explanation appended hereto) hereinafter referred to as the Defect 
Liability Period and 5 (five) years defect Liability Period for Roof treatment works, from the actual date 
of completion as per Notification No. 5784- PW/L&A/2M-175/2017 dated 12/09/2017 of PWD, Govt. 
of West Bengal. If any defect/ damage is detected during this period as mentioned above the contractor 
shall make the same good at his own expense to the satisfaction of the of the Engineer in Charge or in 
default the Engineer in Charge may cause the same to be made good by other agency and deduct the cost 
(of which the certificate of the Engineer in Charge shall be final) from his security deposit or any sums that 
may be then, or at any time thereafter become due to the contractor. Security Deposit shall become 
payable only after expiry of the Defect Liability Period after making necessary deduction if applicable. 
Hence condition of refund of Security Deposit will be as per Notification No. 5784-PW/L&A/2M-175/2017 
dated 12/09/2017 of PWD, Govt. of West Bengal. Provisions in Clause 17 contained in W.B. Form No. 2911 
so far as they relate to DLP and refund of security deposit is to be treated as superseded. 

 
49. Supplementary work/ deviation quantity if any should be followed as per Notification No. 6754-PW/L & 

A/2M-312/2017 dt. 18/12/2017. 
 

                        Sd/- 
MANAGING DIRECTOR 

THE STATE FISHERIES DEVELOPMENT 
CORPORATION LIMITED 

 
 
Memo No. :-  697 / 1( 4 )/Const.-188/2023                                             Dated : 01/08/2024 
 
Copy forwarded for favour of kind information to the:- 
  1) The Secretary to the Govt. of West Bengal, Fisheries Department, 
  2)  The Managing Director,  BENFISH, 
  3)  The PS to Minister in Charge, Fisheries Department, 
  4)  Guard file  

 
                                                                       Sd/- 

                                                           MANAGING DIRECTOR 
THE STATE FISHERIES DEVELOPMENT 

      CORPORATION LIMITED 
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I 

     
SECTION A 

INSTRUCTION TO BIDDERS 
 

1. General guidance for e-Tendering 
 
Instructions/ Guidelines for tenderers for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 
 
1. Registration of Contractor 

 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement system; through logging on to https://etender.wb.nic.in (the web 
portal of public works department) the contractor is to click on the link for e-Tendering site as given on 
the web portal. 
 

2. Digital Signature certificate (DSC) 
Each contractor is required to obtain Digital Signature Certificate (DSC) for submission of tenders, from 
the approved service provider of the National Information’s Centre(NIC) on payment of requisite 
amount details are available at the Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a 
USB e- Token. 
 

3. The contractor can search & download NIT & Tender Documents electronically from computer once he 
 logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only 
 mode of collection of Tender Documents. 
 
4. Participation in more than one work 
 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a 
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for 
that job. A prospective bidder (including his participation in partnership) shall be allowed to 
participate in single road /building work as mentioned in the list of schemes. 
 

5. Submission of Tenders. 
General process of submission, Tenders are to be submitted through online to the website stated in Cl. 
2 in two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal 
before the prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be 
uploaded virus protected scanned copy duly Digitally Signed. The documents will get encrypted 
(transformed into non readable formats). 

 
A. Technical proposal 

             The Technical proposal should contain scanned copies of the following further two covers (folders). 
 

A-1. Statutory Cover Containing 
 
(i) Prequalification Application (Sec–B, Form– I). 

 
(ii) Tender Form No. 2911 & NIT (download properly and upload the same digitally Signed). 

 
       iii) SPECIAL TERMS AND CONDITIONS_DECLARATION BY THE TENDERER_EXPERIENCE PROFILE. 
 

A-2. Non statutory Cover Containing 
 

i) PAN Card, Current P.Tax Challan, Current IT Return for last 5 (five) years, Trade License, Valid 15-digit 
Goods and Services Taxpayer Identification Number (GSTIN) under GST Act ‘2017, Tax invoice(s) needs by 
the supplier for raising claim under the contract showing separately the tax charged in accordance with the 
provisions of GST Act ‘2017, Employees Provident Fund and Employees State Insurance registration number 
and current challan. 
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ii. Registration Certificate under Company Act. (if any). 
 
iii. Registered Deed of partnership Firm/ Article of Association and Memorandum. 
 
iv. Registered Power of Attorney (For Partnership Firm/ Private Limited Company, if any). 
 
v. System generated  Tax Audit Report in 3 CD/ 3CB Form shall have to be furnished along with  Balance 

Sheet and Profit and Loss A/c for the last five years (year just preceding the current Financial Year will be 
considered as year – I). 

vi. Employees Provident Fund and Employees State Insurance registration number and current challan. 
 
vii. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye  

laws are to be submitted by the Registered Labour Co-Op(S) Engineers’ Co.-Opt.(S). 
 
viii. List of machineries possessed by own / arrange through lease hold agreement along with authenticated 
      copy of invoice & challan. (Section –B, Form IV). 
 
ix.   List of technical staff along with structure and organization (Section – B, Form – III). 
 
x. Credential as per Serial No. 5, Page No. 2 of this e-NIT. To be furnished (Section – B, Form – V). 
 
xi. Information regarding litigation etc. to be furnished (Section – B, Form – VI). 
 
xii. Bank solvency certificate to be furnished (Section – B, Form – VII).  
 

 
Note:- The eligibility of a bidder will be ascertained on the basis of scanned copy of all original documents 
          duly digitally signed as stated in A-1 & A-2. Failure of submission of any of the above mentioned  
          documents  (as stated in A1 and A2) will render the tender liable to summarily rejected for both  
          statutory & non statutory cover. 

 
B. Financial proposal 

(i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 
(BOQ) the contractor is to quote the rate (percentage Above/ Below/ At par) online through computer in the 
space marked for quoting rate in the BOQ. 

 
 (ii)  Only downloaded copies of the above documents are to be uploaded virus scanned and Digitally Signed by 

the contractor. 
 

(iii) Financial capacity of a tenderer will be judged on the basis of working capital and available bid capacity as 
mentioned in the e-N.I.T. to be derived from the information furnished in FORM- II A i.e., Application (for 
Pre-qualification). If an applicant feels that his/their Working Capital beyond own resource may be 
insufficient, he/they may include with the application a letter of guarantee issued by a first class Bank to 
supplement the applicant. This letter of guarantee should be addressed to the Tender Inviting/ Accepting 
Authority and should guarantee duly specifying the name of the project that in case of contract is awarded to 
the Tenderer, the Tenderer will be provided with a revolving line of credit. Such revolving line of credit 
should be maintained until the works are taken over by the Engineer-In-Charge/ Employer. The audited 
Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which must demonstrate 
the soundness of Tenderer’s financial position, showing long term profitability including an estimated 
financial projection of the next two years. 

 
           iv) As per G.O. No. 4608-F(Y) dated 18.07.2018 of Finance Department, Govt. of West Bengal, Additional  
    Performance Security @ 10% (Ten Percent) of the tendered amount shall be obtained from the successful   
    bidder if the accepted bid value is 80%  (Eighty percent) or less of the Estimated amount put to tender.  
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The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled 
Bank before issuance of the Work Order.  

 
The Bank Guarantee shall have to be valid upto end of the Contract Period & shall be renewed accordingly, 
if required. 
 
Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as 
per relevant clauses of the contract shall in no way be altered / affected by provision of this Additional 
Performance Security. 
 

6. Penalty for suppression / distortion of facts 
Submission of false document by tenderer is strictly prohibited and in case of such act by the tenderer the 
same may be referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture of 
earnest money forthwith. 

 
 
             7.REJECTION OF BID:- 

The Employer (tender accepting authority / bid evaluation committee) reserves the right to accept or 
reject any Bid and to cancel the Bidding processes and reject all Bids at any time prior to the award of 
Contract without thereby incurring any liability to the affected Tenderer or Tenderers or any 
obligation to inform the affected Tenderer or Tenderers of the ground for Employer’s (tender 
accepting authority) action. 

 
The Tenderer whose Bid has been accepted will be notified by the Tender Inviting and Accepting Authority 
through acceptance letter/ Letter of Acceptance 

 
The Letter of Acceptance will constitute the formation of the Contract. 

 
The Agreement in Printed Tender Form in WBF No. 2911 / 2911(i) /2911(ii) will incorporate all necessary 
documents e.g. N.I.T., all addenda corrigendum, special terms and condition (Section –C), different filled-up 
forms (Section –B), B.O.Q. and the same will be executed between the Tender Accepting Authority and the 
successful Tenderer. 

 
 

Sd/- 
The Managing Director 

The State Fisheries Development                          
Corporation Limited 
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE 
FOLLOWING MANNER 

Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “ Click to 
Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

Sl.  
No. 

Category 
Name 

Sub Category 
Description 

Details 

A. CERTIFICATES CERTIFICATES 1. Valid 15-digit Goods and Services Taxpayer 
Identification Number (GSTIN) under GST Act ‘2017. 
2. Tax invoice(s) needs by the supplier for raising 
claim under the contract showing separately the tax 
charged in accordance with the provisions of GST Act 
‘2017. 
3.   PAN Card, Current P.Tax Challan. 
4. Current IT return 
5. Current Trade License 
6. Employees Provident Fund and Employees State 
Insurance registration number and current challan. 

B. Company Details Company Details – I 1. Society (Society Registration copy, Trade 
License). 

2. Power of attorney. 
3. Partnership Firm (Partnership Deed, Trade 

License). 
4. Bye Law. 
5. Eligible list of Registered Unemployed 

Engineers Co-operative Society /Registered 
Labour Co-operative Society. 

6. Current Audit Report. 
7. Current N.O.C. from A.R.C.S. 
8. Minutes of last A.G.M. 

C. Credential Credential 1 
 

1. Similar nature of work done & completion 
certificate which is applicable for eligibility 
in this tender.(ref. Serial no-5 of this e-NIT) 

D. Man Power, 
Machineries 

Technical Personnel 
Machineries 

List of  Technical Staffs along with Structures & 
Organization (As per e-NIT), Section-B (Form-IV), & 
Work – program in Bart Chart format. 

E Financial 
Information 

Work in Hand 1. Bid Capacity (Form-II A) 
2. Affidavits – X & Affidavits – Y (Section – B) 
3. Certificate of revolving line of credit by the 

Bank. 

Profit & Loss A/c. & 
Balance Sheet for last 
5 (five) years 

Profit & Loss A/c. & Balance Sheet (with Annexure 
& System generated 3CD & 3 CB form in case of Tax 
Audit). 

 
Note:- Scan copy of all original documents stated above shall be uploaded duly signed by the bidder. 
 

A. Tender evaluation by The Managing Director, The State Fisheries Development Corporation 
Limited     

i. Opening of Technical proposal :- Technical proposals will be opened by Bid evaluation Committee 
constituted by The Managing Director, The State Fisheries Development Corporation Limited, and his 
authorized representative electronically from the web site stated using their Digital Signature 
Certificate. 

ii. Intending tenderers may remain present if they so desire. 
iii. Cover (folder) statutory documents (vide Cl. No. 5.A-1 of Section “A”) should be open first & if found in 
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order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2 of Section “A”) will be opened. If 
there is any deficiency in the statutory documents the tender will summarily be rejected. 

iv. Decrypted (transformed in to readable formats) documents of the non statutory cover will be 
downloaded & handed over to the Managing Director, The State Fisheries Development Corporation 
Limited.  

v. Uploading of summary list of technically qualified tenderers. 
vi. Pursuant to scrutiny & decision of the Bid evaluation committee constituted by The Managing Director, 

The State Fisheries Development Corporation Limited the summary list of eligible tenders & the serial 
number of work for which their proposal will be considered will be uploaded in the web portals. 

vii. While evaluation by Bid evaluation committee constituted by The Managing Director, The State 
Fisheries Development Corporation Limited may summon of the tenders & seek clarification / 
information or additional documents or original hard copy of any of the documents already submitted 
& if these are not produced within the stipulated time frame, their proposals will be liable for rejection. 

viii. Opening & evaluation of Tender :-  
If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be 
furnished. 

B. Financial proposal 

i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of 
quantities (BOQ) the contractor is to quote the rate (Presenting Above/ Below/ At per) online through 
computer in the space marked for quoting rate in the BOQ. 

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed 
by the contractor. 

6. Penalty for suppression / distortion of facts 

If any tenderer fails to produce the original hard copies of the documents (especially Completion 
Certificates and audited balance sheets), or any other documents on demand of The Managing Director, 
The State Fisheries Development Corporation Limited within a specified time frame or if any deviation is 
detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer 
will be suspended from participating in the tenders on e-Tender platform for a 3 (Three) years. In 
addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the 
SFDCL may take appropriate legal action against such defaulting tenderer. 
The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and 
reject all Bids at any time the prior to the award of Contract without thereby incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground 
for Employer’s action. 

 
7. AWARD OF CONTRACT 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter. 
The notification of award will constitute the formation of the Contract. 

The Agreement in W.B.F.No.-2911(ii) will incorporate all agreements between the Tender Accepting 

Authority and the successful Bidder. 

 
Sd/- 

The Managing Director 
The State Fisheries Development  

Corporation Limited 
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Form – II A 

 
Information of audited financial statements for the last year to demonstrate the current soundness of the Bidder’s 
financial position : 

1. The Bidder’s Net worth for the last year calculated on the basis of capital, profit & free reserve available to the 
firm should be positive. 

2. Bidders, who meet the minimum qualification criteria, will be qualified only if their available bid capacity at the 
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 
calculated as under: 
Assessed Available Bid Capacity = (A x N x 2 - B) where 
A = Maximum value of engineering works in respect of projects executed in any one year during the last 5 (five) 
years (updated to the price level of the year indicated in table below under note) taking into account the 
completed as well as works in progress. The projects include turnkey project / item rate contract / construction 
works. 
N = Number of years (i.e.____________ year) prescribed for completion of the works for which Bids are invited. 
 
B= Financial Liability of the bidder to be incurred for existing commitments & on-going works during the period 
of the subject contract.  
 

To calculate the value of ‘A’ 
i) A table containing value of Engineering Works in respect to Projects (Turnkey projects/item rate 

contract/construction works) undertaken by the bidder during the last 5 (five) years is as follows : 
              

Sl. 
No. 

Year Value of Engineering Works undertaken 
w.r.t. Projects (Rs. In Crores) 

1 Year – 5  
2 Year – 4  
3 Year – 3  
4 Year – 2  
5 Year – 1  

 
ii) Maximum value of projects that have been undertaken during the F.Y. _____________out of the last 5 years & value 

thereof is Rs._________________Crores. (Rupees______________________________________________________).Further,value 
updated to the price level of the year indicated in Table is as follows: 
 
Rs. ______________________ Crores x _________________(Updation Factor as per Table annexed) 
Rs._________________________ Crores (Rupees_____________________________________). 
 
Table indicating the factory for the year for updation to the price level is indicated as under 
 

Sl. 
No. 

F.Y. / Calendar year Updation factor 

1 Year – 1 1.0 
2 Year – 2 1.05 
3 Year – 3 1.10 
4 Year – 4 1.15 
5 Year – 5 1.20 

iii) Net worth for the last year of _____________________________________________ (name of the company) 
 

……………………………. 
……………………………. 
Name of the Statutory Auditor’s 

Firm/Chartered Accountant 

Signature:- 

Seal of the Audit/Chartered Accountant Firm:  

Name of signatory (in capital) : 
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Note : 
 
1. All the documents to be submitted in support of Annexure – P must be duly signed & sealed by the applicant / 

bidder & authenticated by Statutory Auditor’s firm. 
2. In case of a Joint Venture, Lead Member of such joint venture shall be required to meet 60% of required Bid 

Capacity & each of the Joint Venture Members shall be required to meet atleast 30% of requirement of BID 
Capacity. Bid capacity of all members in total should be atleast 100% of required Bid capacity (Joint Venture is 
not allowed in this e-NIT). 

Membership No.:- 

Firm  Regn. No:- 

Date of Birth :- 

Mob:- 

UDIN :- 

……………………………. 
……………………………. 
 
Signature: 
Name: 
 
Designation of Authorized Signatory  
 
For & on behalf of 
………………………….. (Name of the Applicant) 
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SECTION – B 

FORM –I 
PRE-QUALIFICATION APPLICATION 

To 
The Managing Director 
The State Fisheries Development 
Corporation Limited 
 
Ref: - Tender for______________________________________________________________________________ 
________________________________________ (Name of work) ____________________________ 
________________________________________________________________________________________ 
________________________________________________________________________________________ 
 
e-N.I.T.NO-   _________________ of 2024-25 of The Managing Director, The State Fisheries Development 
Corporation Limited 
 
Dear Sir, 
 
Having examined the Statutory, Non statutory and e-NIT documents, I /we hereby submit all the necessary 
information 
and relevant documents for evaluation. The application is made by me / us on behalf of …………………………….In 
the capacity___________________________________________________________________duly authorized to 
submit the order. 
 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. 
 
We are interested in bidding for the work(s) given in Enclosure to this letter. 
 
We understand that : 
 

(a) Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of the contract 
bid under this project. 
 

(b) Tender Inviting and Accepting Authority/Engineer-in-Charge reserves the right to reject any application  
without assigning any reason. 
 

Enclo:- e-Filling:- 
1. Statutory Documents 
2. Non Statutory Documents 

 

     
 Signed by an authorized officer of the firm 

_____________________________________ 

                                                                          Title of the officer 

______________________________________ 
                                                                                                               Name of the Firm with Seal 

     Date 

 

N.B. THIS APPLICATION MUST BE MADE IN THE LETTER HEADED PAD OF THE FIRM 
IN WHICH APPLICATION IS MADE, CLEARLY MENTIONING THE ADDRESS AND 
CONTACT NUMBER & email ID OF THE FIRM. 
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         SECTION – ‘B’ 
AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized on after the date of publication of this e-NIT) 

 
Work in progress Work order issued  but work not started 

Sl. 
No. 

Name of the work 
with Tender No. 

Estimated 
Amount 

% of work 
executed 

Sl. 
No 

Name of the work 
with Tender No. 

Tendered Amount 

       

       

       

       

       
 
 

 
 
 
 
    Signed by an authorized officer of the firm 
 
__________________________________________     
                        Title of the officer 
 
__________________________________________  
                   Name of the Firm with Seal 

                                                                              

                                                                                               Date________________ 
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          SECTION – ‘B’ 
AFFIDAVIT – “Y” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized) 

 
1. I, the under-signed do certify that all the statements made in the attached documents are true and correct. In case of  any 

information submitted proved to be false or concealed, the application may be rejected and no objection/claim will be 
raised by the under-signed. 

 
2. The under-signed also hereby certifies that neither our firm M/S ______________________________________nor 
    any of constituent partner had been debarred to participate in tender for Govt. works during the last 5 (five) years  
    prior to the date of this e-NIT. 
 
3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent     information 

as deemed necessary and/or as requested by the Department to verify this statement. 
 
4. The undersigned understands that further qualifying information may be requested and agrees to furnish any such  
     information at the request of The Department. 
 
5. Certified that I have applied in the tender in the capacity of individual/as a partner of a firm and I have not applied 

severally for the same work. 
 

6. Certify that the rates have been offered by carrying out & completing the work to the satisfaction by the Department by 
taking due consideration of all factors after inspection of the work site & going through the detailed Notice Inviting e-
Tender & Schedule of probable items of work with approximate quantities & other documents. 

 
__________________________________________ 
             Signed by an authorized officer of the firm 

 
__________________________________________     
                        Title of the officer 
 
__________________________________________  
                   Name of the Firm with Seal 

                                                                                                       

                                                                                                  Date________________ 
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SECTION - B 

FORM- III 
STRUCTURE AND ORGANISATION 

 
A.1 Name of applicant     : 
 
A.2 Office Address     : 
 
Telephone No. and Cell Phone No.   : 
 
Fax No.      : 
 
E mail  ID     : 
 
A.3 Attach an organization chart showing the 
structure of the company with names of 
Key personnel and technical staff with 
Bio-data.      : 
 
A.4   PAN No.     : 
 
A.5  G.S.T. No.     : 
 
A.6  Details of Bank Accounts :- 
 
i) Name of Bank     : 
 
ii) Name of Branch & Addressed with   : 
    Phone No. 
 
iii) Account No.      : 
 
iv) MICR No.     : 
 
v) IFSC Code No.     : 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation. 
 
 

__________________________________________ 
             Signed by an authorized officer of the firm 
 
__________________________________________     
                        Title of the officer 
 
__________________________________________  
                  Name of the Firm with Seal 
 

Date________________ 
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FORM- III B 

[Ref. NIT Clause No. 3.0 (ii)]  
(To be furnished in Non- Judicial Stamp paper of appropriate value duly notarized on or after the date of publication of this NIT)  

List of Technical Personnel to be full time engaged/ appointed for the work “_________________________________ 

_____________________________(Name of work)_____________________________________________________” 

 

Sl. 
No. 

Name of Technical 
Personnel 

Qualification Designation Date of 
Joining 

Mob No PAN Remarks 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

 

I on behalf of   (bidders name)     do hereby declare that the above information furnished by me are true to the best of 
knowledge and belief and shall be responsible if any information is found incorrect in due course and the Department has got 
all right to take any action as deems fit. 

 

Witness :________________________________     

        ___________________________________ 

         Signed by an authorized officer of the firm 

 

           ------------------------------------------------- 

               Title of the officer 

 

        ----------------------------------------------------- 

         Name of the Firm with seal 

         

        Date _____________________________ 

 

      

                                  ___________________ 

                                        Signature of Notary 
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                                                                                   SECTION - B 

FORM – IV 
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

(Original document of own possession arranged through lease deed to be annexed) 
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.) 

 
Name of 
Machine / 
Instrument 

Make Type Capacity Motor / 
Engine 
No. 

Machine 
No. 

Possession Status Date of 
release If 
Engaged 

Idle  Engaged 

1 2 3 4 5 6 7 8 9 
         

 

         
 

 
         Signed by an authorized officer of the firm 
__________________________________________     
                        Title of the officer 
__________________________________________  
                  Name of the Firm with Seal 

                                                                   Date________________ 

SECTION – B   FORM – IV (contd…) 
 

G. CONTRACTOR’S EQUIPMENT: 
MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE CONTRACTOR FOR THE WORK. Whereas it is 
entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to ensure compliance 
with his obligations under the Contract, the following list is an indicative list of the minimum essential basic holding of 
plant and mechanical equipment which should be owned or arranged through lease hold agreement by the bidders. 
Initially maximum age of the plants, machineries will be 5 years as on the date of publication of NIT. It may be extended 
up to 7 years after getting fit certificate from the manufacturer and this certificate should be produced at the time of 
submission of Bid. 
All other machineries and equipments should be in running condition. 
 All plants, machineries and equipments will be verified by the Department before execution of the work. 
 

SL. 
NO. 

TYPE OF EQUIPMENT NUMBER REQUIRED 

1 Concrete Mixture machine  1No 
2 Reinforcement Cutting and Bending Machine  1 No. 
3 Needle Vibrator 1 No 
4 Shuttering Materials  100 Sq.M 
5 Dewatering pump (5 H.P. Capacity) 1 No 

 
Laboratory Equipment with testing arrangement as per sec. 120 of specifications of Roads and Bridge works 5th revision 
of MORT&H. 
          

                                           Signature of applicant including title 
                                 and capacity in which application is made 
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SECTION-B  

FORM-V 

EXPERIENCE PROFILE 
LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED & RUNNING WORKS DURING THE 

LAST FIVE YEARS AS PER CLAUSE 5 OF THIS e-NIT. 

 

Name of 
Employer 

Name, Location 

& nature of 

work 

Contrac
t price 

in 
Indian 

Rs. 

Value 
completed 
& certified 
in Indian 

Rs. 

Original 
date 

of start of 

work 

Original date 

of completion of 

work 

Actual date 

of starting 

the work 

Actual date of 
completion 

the work 

Reasons for 

delay in 

completion 
(if any) 

         

         

         

 
 
 
 

        
 
 
 

 
Note : a)  Certificate from the Employers to be attached. 

         Signed by an authorized officer of the firm 
 
__________________________________________     
                         
 
                    Title of the officer 
__________________________________________  
                  Name of the Firm with Seal 

                                                                                     

                                                                                              Date________________ 
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SECTION-B  

FORM-VI 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/EXPELLING OF TENDERER OR 
ABANDONMENT OF WORK BY TENDERER 

 

1. a) Is the Applicant currently involved in any litigation :  YES / NO 

    relating to the contract works. 

 

                         b) If yes, give details with reasons   : 

 

2. a) Has the Applicant or any of its constituent partners  :  YES / NO 

     been debarred / expelled by any Agency in India,  

     during the last 5 (five) years. 

 

b) If yes, give details with reasons   : 

 

3. a) Has the Applicant or any of its constituent  :  YES / NO 

     abandoned / suspended any contract during the,  

     last 5 (five) years. 

 

b) If yes, give details with reasons   : 

 

Note: If any information in this Schedule is found to be incorrect or concealed, pre-qualification application will be 
summarily rejected. 

Signature of applicant including title &  

 capacity in which application is made 

 

SECTION-B  

FORM-VII 

Bank Solvency Certificate 

___________________________________________________________________________________________________________________________________________ 

 

This is to certify that …………………………………………………………………………………………………………………………….(name of firm) is 
a reputed company with a good financial standing. 

If the contract for the work, namely “……………………………………………………………………………………………………………………….. 
“(As per NIeT against Notice Inviting e-Tender No. …………………………………………………………………………….. of The Managing 
Director, The State Fisheries Development Corporation Limited is awarded to the above firm, we shall be able to 
provide overdraft / credit facilities to the extent of Rs…………………………………………………………………………………….. 
(Rupees…………………………………………………………………………………………………………) only to meet their working capital for 
executing the above contract during the contract period. 

 

Signed by an authorized officer of the Bank with seal 

Name of the Bank 

Address of the Bank 

Phone No. 

e-Mail ID 

Date 
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SECTION-B  

FORM-VIII 
 

DECLARATION BY THE TENDERER 
 

Ref: - Tender 
for_______________________________________________________________________ 
________________________________________ (Name of work) 
_______________________________ 
________________________________________________________________________________
_______ 
 
 
e-N.I.T. No.: ……………….. of 2024-25 of  The Managing Director, The State Fisheries 
Development Corporation Limited 
 

 I/We have inspected the site of work and have made myself/ourselves fully acquainted 
with local conditions in and around the site of work. I /We have carefully gone through 
the Notice Inviting Tender and other tender documents mentioned therein. I/We have 
also carefully gone through the 'Priced schedule of Probable Items and Quantities'. 

 
 My/Our tender is offered taking due consideration of all factors regarding the local site 

conditions stated in this Detailed Notice Inviting Tender to complete the proposed 
construction in all respects. 

 
 I/We promise to abide by all the stipulations of the contract documents and carry out and 

complete the work to the satisfaction of the department. 
 
 I/We also agree to procure tools and plants, at my/our cost required for the work. 
 
 I/We have applied in the tender in the capacity of individual / as a partner of a firm. 
 
                                                                                                   ___________________________ 

                                                                                     Signature of Tenderer  

 
 
                                                                                                    _________________________________ 
                                                                                                 Postal address of the Tenderer 
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SECTION-C 
Special terms and conditions  

 
Special terms and conditions and specification of works: 
 
C.1 General : 
 
Unless otherwise stipulated all the works are to be done as per general conditions and general 
specifications as mentioned either in— 
 
(i) ‘Departmental Schedule’, which means the Public Works (Roads) Department Schedule of 
Rates for Road works, Bridge & Culvert Works and Carriage etc. in different district of West Bengal 
for the working area including up-to-date addenda and corrigenda, if any, issued by the 
Superintending Engineer, Bridge Planning Circle up to the date of Technical Sanction of the estimate 
of the respective work or in 
 
(ii) Latest edition of the book of name ‘Specification for Road and Bridge Works’ of the 
M.O.R.T. & H., Surface Transport (Roads Wing), Government of India, published by Indian Roads 
Congress, New Delhi, for the specification of various works. 
 
      For general conditions and general specifications of items of works including supply and 
carriage works, not appearing in the aforesaid S.O.R./ specification book, relevant Public Works 
Department (W.B.)Schedule of Rates for Building Works and Materials and Labour in force 
including up-to-date addenda and corrigenda and Schedule of Rates of N.H. works ,P.W. (Roads) 
Dte. issued from competent authority as applicable (up to the date of Technical Sanction of the 
estimate of the respective work) for the working area of concerned State Highway Circle at the time 
of submission of tender for the working area will be considered. 
 
C.2 Definition of Engineer-in-Charge and commencement of work : 
 
The word “Engineer-in-Charge” means the Project Engineer, The State Fisheries Development 
Corporation Ltd. The word “Department” appearing anywhere in the tender documents means 
Fisheries Department, Government of West Bengal, who have jurisdiction, administrative or 
executive, over part of whole of the works forming the subject matter of the tender or contract. The 
word “ approved” appearing anywhere in the documents means approved by the Engineer-in-
Charge. In case, the work is transferred to any other Division, the Executive Engineer under whom 
the work will be executed should be treated as the Engineer-in-Charge. The work shall have to be 
taken up within seven days of the receipt of the work order or otherwise mentioned therein. Failure 
to do so will constitute a violation of the contract stipulation as regards of proportionate progress 
and timely completion of work and the contractor will thereby make himself liable to pay 
compensation or other penal action as per stipulation of the printed tender form. 
 
C.3 Terms & Conditions in extended period : 
 
      As Clause 5 of W.B.F. No. 2911 as the case may be when an extension of time for completion of 
work is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no 
control, it will be taken for granted by the working contractor that the validity of the contract is 
extended automatically upto the extended period with all terms and conditions rates etc. remaining 
unaltered, i.e. the tender is revalidated upto the extended period. 



 
Page 25 of 49 

 
 

 
 
C.4 Co-operation with other agencies and damages and safety of road users : 
All works are to be carried out in close co -operation with the Department and other contract or 
contracts that may be working in the area of work. The work should also be carried out with due 
regard to the convenience of the road users and occupants of the adjacent locality, if any. All 
arrangements and programme of work must be adjusted accordingly. All precautions must be taken 
to guard against chances of injury or accidents to workers, road users, occupants of the adjacent 
locality etc. The contractor must see that all damages to any property which, in the opinion of the 
Engineer-in -Charge are due to the negligence of the contractor are promptly rectified by the 
contractor at his own cost and expenses and according to the direction and satisfaction of the 
Engineer-in-Charge. 
 
C.5 Transportation arrangement: 
The contractor shall arrange for all means of transport including railways wagons required for 
carriage and supply of materials and also the materials required for the construction work. The 
Department may however, at their own discretion grant necessary certificates, if required, for 
booking of railways wagons etc. But, in case of failure of the department to help the contractor in 
this respect, the contractor will have arrange at his own initiative so that progress of work will not 
hamper and no claim whatever on this ground will be entertained under any circumstances. If 
railways facilities are not available, the contractor will have to depend on transport of materials by 
road as necessary to complete the work without claiming any extra payment from department in 
this regard. The contractor must consider this aspect while quoting rate. 
 
C.6 Contractor’s Site Office: 
      The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 
representative may desire to give to the contractor in connection with the contract, may be left or 
sent by post to such office or delivered to the contractor’s authorized agent or representative. For 
such intimation to the contractor’s site office, it shall be deemed to the sufficient enough to be served 
upon the contractor. 
 
C.7 Incidental and other charges: 
The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for 
water supply, Royalty or road materials (if any), electricity and other charges of Municipalities or 
statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, 
overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor 
inclusive of also Sales Tax (Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover 
Tax, VAT etc. All other charges for the execution of the specified work, including supply of materials 
and related carriage, complete or finished in all respect upto the entire satisfaction of the Engineer-
in-charge of the work. No claim extra claim in this regard beyond the specified rate as per work 
schedule whatsoever in this respect will be entertained. 
 
C.8 Authorized Representative of Contractor : 
The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may 
however, appoint and authorized representative in respect of one or more of the following purpose 
only. 
 
a) General day to day management of work. 
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b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and 
sign hand receipts thereof. 
 
c) To attend measurements when taken by the Departmental Officers and sign the records of 
such measurements which will be taken of acceptance by the contractor. 
 
       The selection of the authorized representatives shall be subject to the prior approval of the 
Engineer-in-Charge concerned and the contractor shall in writing seek such approval of the 
Engineer- in-Charge giving therein the name of work, Tender No., the Name, Address and the 
specimen signature of the representative he wants to appoint and the specific purposes as specified 
here-in-above, which the representative will be authorized for. Even after first approval, the 
Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized 
representative and the contractor shall be bound to abide by such directions. The Engineer-in-
Charge shall not be bound to assign any reason for his revised directions. Any notice correspondence 
etc. issued to the authorized representative or left at his address, will be deemed to have been issued 
to the contractor. 
 
C.9 Power of Attorney : 
      The Provision of the power of attorney, if any, must be subject to the approval of  the Department. 
Otherwise the Department shall not be bound to take cognizance of such of attorney. 
 
C.10 Extension of time : 
       No extension of time will be granted due to preliminary works and non-availability of materials 
etc. For cogent reasons over which the contractor will have no control and which will retard the 
progress, extension of time for the period lost will be granted on receipt of application from the 
contractor before the expiry date of contract. No claim whatsoever for idle labour, additional 
establishment, enhanced cost of materials and labour and hire charges of tools & plants etc. would 
be entertained under any circumstances. The contractor should consider the above factor while 
quoting this rate. Applications for such extension of time should be submitted by the contractor in 
the manner indicated in Clause-5 of the printed form of W.B.F. No.2911. 
 
 
C.11 Contractor’s Godown : 
The contractor must provide suitable godowns for cement and other materials at the site of work. 
The cement godown is to be sufficient in capacity and it must be water tight with either an elevated 
floor with proper ventilation arrangement underneath the floor or if solid raised flooring is made, 
cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in- Charge. 
No separate payment will be made for these godowns or for the store yard. Any cement, which is 
found at the time of use to have been damaged, shall be rejected and must immediately to remove 
from the site by the contractor as per directed of the Engineer-in-Charge. 
 
C.12 Arrangement of Land : 
      The contractor will arrange land for installation of his Plants and Machinery, his godown, store 
yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available 
and if applied for, may be spared for the purpose on usual charges as fixed by the Competent 
Authority. 
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C.13 Use of Government Land :     
 Before using any space in Government land for any purpose whatsoever, approval of the Engineer-
in-charge will be required. Departmental land, if available and if applied for, may be spared for the 
purpose on usual charges as fixed by the Competent Authority. The contractor shall make his own 
arrangements for storage of tools, plant, equipments; materials etc. of adequate capacity and shall 
clear and remove on completion of work and shed, huts etc. which he might have erected in 
Government land. If after such use, the contractor failed to clear the land, Department will arrange to 
remove those installation and adequate recovery will be made from the dues of the contractor. 
 
C.14 Work Order Book : 
      The contractor shall within seven days of receipt of the order to take up work, supply at his own 
cost one Work Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is 
authorized to receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. 
The Work Order Book shall be kept at the site of work under the custody of Sub-Divisional 
Officer/Assistant Engineer or his authorized representative. The Work Order Book shall have 
machine numbered pages in triplicates. Directions or instruction from Departmental officers to be 
issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such 
directions or instructions are given by separate letters). The contractor or his authorized 
representative shall regularly note the entries made in the Work Order Book and also record 
thereon the action taken or being taken by him complying with the said directions or instruction on 
any relevant point relating to the work. The contractor or his authorized representative may take 
away the triplicate page of the Work Order Book for his own record and guidance.  
       Cases of supplementary items or of claims may not be entertained unless supported by entries in 
the Work Order Book or any written order from the Tender Accepting Authority. 
 
       The first page of the Work Order Book shall contain the following particulars: 
 
a) Name of the Work  
b) Reference to contract number  
c) Contractual rate in percentage  
d) Date of opening of the Work Order Book  
e) Name and address of the Contractor  
f) Signature of the Contractor  
g) Name & address of the Authorized representative (if any of the contractor authorized    

by him)  
h) Specific purpose for which the contractor’s representatives is authorized to act on 

behalf if the Contractor. 
 
i) Signature of the authorized representative duly attested by the Contractor.  
j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned.  
K) DATE OF ACTUAL COMPLETION OF WORK.  
L) DATE OF RECORDING FINAL MEASUREMENT. 
 
              Entries in (k) & (l) above shall be filled in on completion of the work and 

before the Work Order Book is recorded in the office of the Sub-Divisional 
Officer/Assistant Engineer. 
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C.15. Site Condition: 
The contractor before tendering must visit the site and satisfy himself as to the extent of the 
proposed construction difficulties and problems, if any, to start, to continue and complete the work 
within the time as stipulated in this tender without dislocation of normal traffics during day as well 
as to night considering all these aspects the rate shall be quoted and the department will not be 
entertained any appeal/claim of the bidder in future in this regard. No interruption in works due to 
any site condition will be allowed towards complete the work in time. The execution of the work 
should however be planned and phased so that there are no undue hazards to the movement of 
normal traffic over the Road. No additional payment will be entertained on this account.  
      Difficulties and inconveniences in transporting materials over the bad Roads, Kutcha Roads, 
incomplete Roads and over the weak and damaged culverts should be taken into consideration by 
the Contractor. The materials for the work may be required to carry over kutcha Roads. These 
approach Roads should be maintained by the Contractor at his own cost. Difficulties in collection of 
different materials in lot, over the Road flank due to insufficient space if there be, should be noted 
by the bidder for which no rate or time will be allowed on these accounts as stated. The bidder 
should quote his rate taking into consideration regarding security of the materials. Nothing would 
be entertained under any circumstances beyond the respective tendered provisions. 
 
C.16 Preliminaries: 
During execution of the work contractor will remain responsible for providing reasonable facilities 
to traffic on the Road and also lighting and guarding of the Road during night for its safety while the 
work is in progress and no extra payment will be made on this account before/or after taking up the 
work.  
      Approximately half of the Road width including one flank shall be kept clear to the traffic from all 
obstruction and the surface shall be properly cleaned and leveled as far as possible.  
       Sign Boards / Direction Boards are to be erected at required points of specified size indicating in 
red letters on a white back ground as per direction of the Engineer-in-charge. Cost of which should 
be borne by the agency.  
        Road barriers shall be placed wherever the existing Road surface disturbed with proper' Road 
signs. During night, these should be provided with the light, Night Guard e.g. 'Chowkidar' for 
watching the barrier etc. shall also be maintained by the Contractor to give due warning to Road 
users specially at night. 
 
C.17 Clearing of Materials: 
Before starting any work, work site, where necessary, must be properly dressed after cutting 
clearing all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the 
alignment or site of works on completion of works all temporary structure or obstruction including 
some pipes in underground work, if any, must also be removed. All scars of construction shall be 
obliterated and the whole site shall be left in a clear and neat manner to the satisfaction of the 
Engineer-In-Charge. Total length (in case of road project) shall be demarcated by proper chain aging 
along with fixing 200m post as per direction of Engineer-in-Charge on both side of the alignment and 
Bench Marking at desired locations as per direction of Engineer-in-Charge. No separate payment 
shall be made for all these works, the cost thereof being deemed to have been included in the rates 
of various items of works quoted by the contractor in the schedule of probable items of works. 
 
C.18 Sundry Materials: 
The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places 
as directed by the Engineer-In-Charge at his own cost before starting and during the work by which 
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the departmental staff will check levels layout different works and fix up alignment and the 
contractor shall have to maintain and protect the same till completion of the work. All machinery 
and equipments like Level Machine, Staff, Theodolite etc. and other sundry material like, pegs, 
strings, nails flakes instruments etc. and also skill labour require for setting out the levels for laying 
out different structures and alignment shall also be supplied by the contractor (as per direction of 
Engineer-in-Charge) at his own cost without any extra claim towards the department. 
 
C.19 Supplementary / Additional items of Works : 
Supplementary work/ deviation quantity if any should be followed as per Notification No. 6754-PW/L 
& A/2M-312/2017 dt. 18/12/2017. 
 
C.20 Covered up works : 
When one item of work is to be covered up by another item of work the latter item shall not be done 
before the formal Item has been measure up and has been inspected by the Engineer-in-Charge or 
the Sub-Divisional Officer/Assistant Engineer, as the authorized representatives of the Engineer-in- 
Charge and order given by him for proceeding with the latter item of work. When however, this is 
not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-Divisional 
Officer/Assistant Engineer may do this inspection in respect of minor works and issue order 
regarding the latter item. 
 
C.21 Approval of Sample: 
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be 
approved by the Engineer-in-Charge and checking the quality and brand of such materials shall have 
to be done by the concerned Department or as directed by Engineer-in-Charge prior to utilization in 
the work. 
 
C.22 Water and energy: 
The contractor shall have to arrange on his own cost, required energy for operation of equipments 
and machinery, for operating of pumping set, illuminating work site, office etc. that may be 
necessary in different stages of execution of work. No facility of any sort will be provided for 
utilization of the departmental sources of energy existing at site of work. Arrangement for obtaining 
water for the work should also be made by the contractor at his own cost. All cost for getting energy 
and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will 
be entertained. 
 
       All materials, tools and plants and all labour (skilled and unskilled) including their housing, 
water supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. 
are to be arranged for by the contractor at his own cost. The cost for transportation of labour, 
materials and all other incidental items as required for work shall also have to be borne by the 
Contractor without any extra claim from department. 
 
C.23 Road opened to traffic: 
It should be clearly understood that the contractor will be responsible to keep the road open to all 
kinds of traffic during execution of the work. The work should be so arranged and the programme of 
work must be as adjusted as would not disturb the smooth flow of road traffic in any way. If 
necessary diversion road should be provided and maintained by the contractor at his own cost for 
the entire period of work, if not separately provided in the tender. The Contractor should take all 
necessary precautions including guarding, lighting and barricading as necessary, to guard against 
the chances of injury or accident to the road user and traffic and ferry users during execution of the 
work for which nothing extra will be paid except otherwise mentioned in specific price schedule. 
The contractor will also indemnify the Department and the contractor is liable to compensate 
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against consequences of any such injury or accident, if so happens, as per opinion of the Engineer-in-
Charge, due to contractor’s fault in compliance with any of such obligations. 
 
       Suitable road sign as and where necessary should be provided by the contractor at his own cost 
as per direction of the Engineer-in-charge and shall also be maintained till the completion of the 
work. Road barriers with redlight at nightmare to be placed where the existing surface is disturbed 
with proper road signs. All these shall be done at the cost of the contractor without any extra claim 
towards department. 
 
C.24 Drawings: 
All works shall be carried out in conformity with the drawings supplied by this Department. The 
Contractor shall have to carry out all the works according to the departmental General Arrangement 
Drawing and Detail Working Drawings to be supplied by the Department from time to time. 
 
C.25 Serviceable Materials: 
     The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same to the 
Engineer-in-charge of work of this Department lies with the contractor and nothing will be paid on 
this account. In case of any loss or damage of serviceable materials prior to handing over the same to 
this Department, full value will be recover from the Contractor’s bill at rates as will be assessed by 
the Engineer-in-charge. 
 
C.26 Unserviceable Materials: 
The Contractor shall remove all unserviceable materials, obtained during execution at place as 
directed. The contractor shall dressed up and clear the work site after completion of work as per 
direction of the Engineer-in-Charge. No extra payment will be made on this account. 
 
C.27 Contractor’s risk for loss or damage: 
All risk on account of railway or road carriage or carriage by boat including loss or damage of 
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without 
any extra claim towards department. 
 
C.28 Idle labour & additional cost: 
      Whatever may be the reason no claim on idle labour, enhancement of labour rate additional 
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. 
would be entertained under any circumstances. 
 
C.29 Charges and fees payable by contractor: 
a) The contractor shall pay all fees required to be given or paid by any statute or any regulation 
or by -law of any local or other statutory authority which may be applicable to the works and shall 
keep the department against all penalties and liabilities of every kinds for breach of such statute 
regulation or law. 
 
b)   The Contractor shall save, harmless and indemnify the department from and against all claims, 
demands, suit and proceedings for or an account of infringement of any patent rights, design, trade 
mark of name of other protected right in respect of any constructional plant, machine, work, 
materials, thing or process used for or in connection with works or temporary works or any of them. 
 
C.30 Issue of Departmental Tools and Plants : 
      All Tools and Plants required for the work will have to be supplied by the Contractor at his own 
cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne by the 
Contractor. 
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C.31 Realization of Departmental claims : 
Any sum of money due and payable to the contractor (including security deposit returnable to him) 
under this contract may be appropriated by the Government and set off against any claim of 
Government for the payment of sum of money arising out of this contract or under any other 
contract made by the contractor with the Government. 
 
C.32 Compliance of different Acts: 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 
1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued 
hereunder from time to time. If he fails to do so, Engineer-in-Charge or Director of Fisheries 
Government of West Bengal may at his discretions, take necessary measure over the contract. 
The Contractor shall also make himself for any pecuniary liabilities arising out on account of any 
violation of the provision of the said Act(s). The Contractor must obtain necessary certificate and 
license from the concerned Registering Office under the Contract Labour (Regulation & Abolition) 
Act, 1970. 
      The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or 
date as are called for from time to time in connection with implementation of the provisions of the 
above Acts and Rules and timely submission of the same, failing which the contractor will be liable 
for breach of contract and the Engineer-in-Charge may at his discretion take necessary measures 
over the contract. 
 
C.33 Safety, Security and Protection of the Environment: 
       The Contractor shall, throughout the execution and completion of the Works and the remedying 
of any defects therein: 
 
(a) have full regard for the safety of all persons and the Works (so far as the same are not 
completed or occupied by the department), 
 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer-in-Charge for the protection of the Works  
       or for the safety and convenience of the public or others, 
 
(c)   take all reasonable steps to protect the environment on and off the Site and to avoid damage or 
nuisance to persons or to property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods of operation, 
 
(d)   Ensure that all lights provided by the Contractor shall be screened so as not to interfere with 
any signal light of the railways or with any traffic or signal lights of any local or other authority. 
 
C.34 Commencement of work : 
The work must be taken up within the date as stipulated in the work order and completed in all 
respects (including preparatory works or for any causes thereof) within the period specified in 
Notice Inviting Tender. 
 
C.35 Program of work : 
Before actual commencement of work the contractor shall submit a program of construction of work 
with methodology clearly showing the required materials, men and equipment. The contractor will 
submit a program of construction in the pattern of Bar Chart or Critical Path Method and a time table 
divided into four equal periods of progress of work to complete the work within the specific period 
for approval of the Engineer-In-Charge who reserves the right to make addition, alterations and 
substitutions to such program in consultation with the contractor and such approved program shall 
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be adhered to by the contractor unless the same is subsequently found impracticable in part or full 
in the opinion of the Engineer-In- Charge and is modified by him. The contractor may pray in 
writing, showing sufficient reasons therein for modification of program. The conditions laid down in 
clause 2 of the printed W.B.F.No.-2911 regarding the division of total period and progress to work 
and the time table there for as provided in the said clause shall be deemed to have been sufficiently 
complied with the actual progress of work and does not fall short of the progress laid down in the 
approved time table for one fourth, half and three fourth of time allowed for the work. 
 
C.36 Setting out of the work : 
The contractor shall be responsible for the true and perfect setting out of the work and for the 
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification 
or adjustment becomes necessary the contractor shall have to do the same at his own cost according 
to the direction of the Engineer-in-Charge. During progress of works, if any, error appears or arises 
in respect of position, level, dimensions or alignment of any part of the work contractor shall at his 
own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting out that may 
be done or checked by either of them shall not in any way relieve the contractor from their 
responsibility for correctness and rectification thereof. 
 
C.37 Precautions during works: 
The contractor shall carefully execute the work without disturbing or damaging underground or 
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case 
disturbances of service utilities is found unavoidable the matter should immediately be brought to 
the notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by 
the Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the service 
utilities are damaged or disturbed in any way by the contractor during execution of the work, the 
cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge 
concerned will be recovered from the contractor. 
 
C.38 Testing of qualities of materials & workmanship: 
       All materials and workmanship shall be in accordance with the specifications laid down in the 
contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) 
and relevant IS codes and the Engineer-In-Charge reserves the right to test, examine and measure 
the materials/workmanship direct at the place of manufacture, fabrication or at the site of works or 
any suitable place. The contractor shall provide such assistance, instrument, machine, labour and 
materials as the Engineer-in-Charge may require for examining, measuring and testing the works 
and quality, weight or quantity of materials used and shall supply samples for testing as may be 
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry 
out tests from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests 
shall be borne by the agency and that must be considered during quoting rate. 
 
C.39 Timely completion of work: 
All the supply and the work must have to be completed in all respects within the time specified in 
Notice Inviting Tender from the date of commencement as mentioned in work order. Time for 
completion as specified in the tender shall be deemed to be the essence of the contract. 
 
C.40 Procurement of materials: 
All materials required to complete execution of the work shall be supplied by the contractor after 
procurement from authorized and approved source. 
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C.41 Rejection of materials: 
All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials 
must be removed by the Contractor from the site within 24 hours of the issue of order to that effect. 
In case of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause 
such removal at the cost and expense of the contractor and the contractor shall not be entitled to 
claim for any loss or damage of that account. 
 
C.42 Implied elements of work in items: 
Except of such items as are included in the Specific Priced Schedule of probable items and 
approximate quantities no separate charges shall be paid for traffic control measures, shoring, 
shuttering, dewatering, curing etc. and the rates of respective items or works are to be deemed as 
inclusive of the same. 
 
C.43 Damaged cement: 
Any cement lying at contractor’s custody which is found at the time of use to have been damaged 
shall be rejected and must immediately be removed from the site by the contractor or disposed of as 
directed by Engineer-in-Charge at the costs and expenses of the contractor. 
 
C.44 Issue of Departmental Materials: 
Departmental materials will not be issued under any circumstances. 
 
C.45 Force Closure: 
       In case of force closure or abandonment of the works by the Department the contractor will be 
eligible to be paid for the finished work and reimbursement of expenses actually incurred but not for 
any losses. 
 
C.46 Tender Rate: 
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on 
the priced schedule of probable item of work. The quantities for various other items of works as 
shown in the priced schedule of probable items of works are based on the drawing and design 
prepared by the Department. If variations become necessary due to design consideration and as per 
actual site conditions, those have to be done by the contractor at the time of execution at the rate 
prescribed in the tender condition. No conditional rate will be allowed in any case. 
       The Intending Bidders are requested to read carefully & go through all the Terms & Conditions, 
Specifications etc. etc. as stipulated in the tender documents (duly uploaded in the web portal by the 
N.I.A.) and considering all aspects rate in the B.O.Q. shall be Quoted. 
 
 
C.47 Delay due to modification of drawing and design: 
The contractor shall not be entitled for any compensation for any loss due to delays arising out of 
modification of the drawing, addition & alterations of specifications. 
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Section – ‘D” 
Specification of works 

 
1. Drawings 
The tender must be based on the Departmental G.A.D. and execution of work shall be done as per 
detailed working drawings lo be supplied by the Department from time to time. 
 
2. Site Conditions 
 

i) The tenderer must inspect and examine the site and its surroundings and satisfy himself 
before submission of his tender about the nature of the ground, sub-soil characteristics, the 
quantities and nature of the work, material necessary for completion of the work, the means to 
access to the working site, the H.F.L. & O.F.L., the accommodation he may require for his men 
and materials and in general he shall obtain all necessary information as to risks, contingencies 
overhead and other circumstances that may influence or affect his tender rates, and no claim 
whatsoever will be entertained after acceptance of his tender. 
 
ii) The contractor must accept the entire site, as it is, including changes, if any, during the 
period of construction, and any work that may be necessary to carry out the entrusted job, 
except those otherwise specifically mentioned or included in the priced schedule of work / 
B.O.Q. shall be deemed to have been included for in the rates quoted by the tenderer. 

 

3. Access Road 
The contractor shall, construct and maintain throughout the contractual period of work as access 
road, without intervening the water flow of the cross-channel suitable for the loaded trucks for 
carriage of his construction materials from the nearby State Highway to the actual place of work-site 
at his own cost and for which no separate, payment will be made. 
 

4. Excavation and Earth Work 
 
i) General 
The excavation will generally refer to open excavation of foundation wet or dry. 
 

ii) Excavation and Preparations of Foundation for Pilling and Concreting 
It shall include removal of all materials of whatsoever nature for all depths, whether wet or dry. 
necessary for the construction of foundation (including mass excavation) in accordance with lines, 
levels, shown on the Departmental drawings and the plan, dimension of the excavation shall be the 
theoretical dimensions Plus 0.16 meter on all sides or as directed by the Engineer-in-Charge. The 
Bottom of excavation shall be leveled both longitudinally and transversely or stepped as directed by 
the Engineer in- Charge. If the contractor excavate greater depth or width than shown on the 
Departmental drawings or as directed by the Engineer-in-Charge, he shall at his own expenses fill the 
extra depth or width with cement concrete in proportion as directed by the Engineer-in-Charge but in 
no case with concrete of mix leaner than I:4:8 cement concrete. 
 
The contractor shall report to the Engineer-in-Charge when the excavations are ready for piling or 
laying of lean concrete or soling or to receive structural concrete. No concrete shall be placed in 
foundations until the contractor has obtained the approval of the Engineer-in-Charge. In case, the 
excavation is done through different strata of soil and if the same is payable as per provision in the 
schedule of items with quoted rates, the contractor shall get the dimensions of the strata decided and 
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approved from the Engineer-in-Charge. If no specific provision is made in the Schedule of Items with 
rates appearing in the priced schedule of items of work it will be presumed that excavation shall be in 
all types of soil and the contractor's rate cover for the same. After the excavation is approved by the 
Engineer-in-Charge (and before commencement of piling work or laying of the concrete) the 
contractor shall get the depth and dimensions of the excavation and levels (and nature of strata if 
applicable as per Schedule of Items like 
hard rock, soft rock etc) and measurements recorded from the Engineer-in-Charge. 
 

iii) Shoring 
 

The sides of the excavations should be timbered and shored in such a way as is necessary to secure 
them from falling and the shoring shall be maintained in position as long as necessary. The contractor 
shall be responsible for the proper design of the shoring to hold the sides of the excavation in position 
and ensure safety from slips and present damages to work and property and injury to persons. The 
shoring shall he removed as directed after the items for which is it required are completed. 
 

iv) Protection 
All foundation pits and similar excavations shall be strongly fenced and marked with red lights at 
night in charge of watchman to avoid accidents. Adequate protective measures shall be taken to see 
that the excavation does not effect or damage adjoining road structures or any temporary structure 
erected at site for the work. All measures required for the safety of all people working in and near the 
foundation trenches and the people in the vicinity shall be taken by the contractor at his own cost. 
The Contractor will be entirely responsible for any injury and damage to property caused by his 
negligence or accident due to his constructional operations. 
 

v) Stacking of Excavated Materials 
All materials excavated will remain the property of the department and rate for excavation includes 
shorting out of useful materials and stacking unserviceable materials as directed. Materials suitable 
and useful for backfilling or leveling of the site or other use shall be stacked in convenient place but 
not in such a way as to obstruct free movement of men and vehicles or encroach on the area required 
for construction purpose. 
 

vi) Backfilling 
All shoring and frame work shall be removed after their necessity ceases and trash of any sort shall be 
cleaned out from the excavation. All space between foundation concrete and the sides of excavation 
shall be refilled to the original surface with approved excavated materials in layers of 15 cm. to 20 cm. 
thick, watered and rammed. The filling shall be done after concrete is fully set and done in such a way 
as not to cause undue thrust on any part of the structures. Where suitable excavated materials are to 
be used for refilling, it shall be brought from the place where it was temporarily stacked for use in 
refilling. Measurement of excavations, lean concrete or soling, piling work, concrete and other works 
below ground level are to be jointly recorded. Black Cotton soil shall not be used for backfilling. 
 

vii) Dewatering 
Rate for excavation shall include bailing or pumping out water which may accumulated in the 
excavation during the progress of work either from seepage, springs, rain or any other cause, and 
diverting surface flow, if any by bunds or other means. Pumping out water shall be done in such 
approved manner as to preclude the possibility of any damage to the foundation or trenches or 
masonry or any adjacent structure. When water is met in foundation trenches, pumping out water 
shall be from an auxiliary pit of adequate size dug, slightly outside the foundation excavations. The 
depth auxiliary pit shall be more than the working foundation trench levels. The auxiliary pit shall be 
refilled with approved excavated materials, after the dewatering is over. 
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The excavation shall be kept free from water. 
a) During inspection and measurements. 
b) During placement of reinforcements. 
c) When concrete work is in progress and till it completion comes above the natural water level. 
d) Till the Engineer-in-Charge considers that the concrete is sufficiently set. 
 
viii) Rate to Include for Excavation 
Apart from other factors mentioned elsewhere in the contract, rates for the item of excavation shall 
also include for the following : 
a) Clearing site. 
b) Setting out works as required. 
c) Providing shoring and shuttering to avoid sliding of soil and to protect adjacent Structure and 
subsequently  removing the same. 
d) Bailing out and pumping out water as required and directed. 
e) Excavation at all depth (unless otherwise specified in the Schedule of Items) and removal of all 
materials of whatever nature wet or dry and necessary for the construction of foundation etc. and 
preparing bed for laying concrete. 
f) Sorting out useful excavated materials and conveying beyond the structure and stacking them 
neatly in the size for backfilling or reuse as directed. 
g) Necessary protection including labour, materials and equipment to ensure safety and protection 
against risk or accident. 
h) Drilling of holes / pits for local inspection as directed to explore the nature of substratum if 
necessary. 
i) Dismantling, cutting and removing under-ground drainage, concrete or masonry structure if any 
encountered during excavation. 
j) The excess excavation required for fixing for work or working space and refilling the same on 
completion of all works. 
k) Removing surplus excavated materials from site upto 450 metre including loading and unloading. 
l) MEASUREMENT FOR EXCAVATION 
Excavation for foundation shall be measured and paid as per drawing dimensions (or the actual work 
done at site whichever is less) of concrete (bed concrete where so specified) at the lowest level plus 
0.46 metre in all sides. In regard to length and breadth, and depth shall be completed from the 
concerned excavation levels and ground levels taken before excavation. Any additional excavation 
required for working space for from work planking dewatering installation and shuttering etc. shall 
not be measured and paid for separately but rate quoted by the tenderer shall include for all these 
factors. No increase in bulk after excavation shall be made. 
 
5. Concrete  Work 
A) General 
 
i) Supervision 
A competent person approved by the Engineer-in-Charge shall be employed by contractor whose first 
duty will be to supervise all stages in all preparation and placing of the concrete. All tests required 
shall be carried out as directed by the Engineer-in-Charge. 
 
 
 
ii) Approval  of  Concreting  Arrangement  etc. 
Well before construction commences the contractor shall supply to the Engineer-in-Charge his 
approved drawing showing the general detailed arrangement for his concreting plant, system of form 
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work, conveyance of the concrete to the point of pouring and all other devices which he proposes to 
use for the construction of the structure. 
 
iii) Samples  and  Tests 
Every facility shall be provided to enable the Engineer-in-Charge to obtain samples and carry out tests 
on the materials and construction. If those test show that any of the materials for construction do not 
comply with the requirements of the relevant IS specification, the contractor shall be responsible for 
replacement of the defective materials, and or construction. The necessary cost of all such tests has to 
be borne by the contractor. 
 
iv) Rejected  Materials  
All materials which have been damaged, contaminated or have deteriorated or do not comply in any 
way with the requirements of the relelvant IS specification shall be rejected immediately from the site 
at the contractors own expenses. 
 
v) Equipment 
Contractor shall keep of work site testing equipment for aggregate, concrete like test sieves, balance, 
slump cones, cube testing machine, cube moulds, weight batch, mixer machine with hoppers, 
vibrators, hoist, pile driving machineries etc. as required conforming to relevant IS specification. 
 
B) Materials 
All materials shall be of approved quality.] 
 
i)Cement 
Brand of Cement: Ultratech / Ambuja / Lafarge / ACC / Ramco / or equivalent (Cement from Mini 
Plant will not be allowed) 
a) Ordinary Portland Cement shall conform to the IS specification IS:269-1967, Portland Pozzolana 
Cement shall conform to IS:1489-1967. PSC confirming to IS-455. 
b) Cement shall be stored in dry Weather proof godowns (or shed) built at the cost of the contractor 
in the stocks which are not higher than 100 bags. Sufficient space shall be provided for circulation and 
rotation of bag in order to minimize the length of storage time of any of the bags. The floor of the 
godown shall consist of wooden planks resting on base prepared of dry bricks laid on edge and joints 
grouted with cement mortar. 
c) Cement which is deteriorated, damaged or wet shall not be allowed to be used. All such cement 
shall he immediately removed from work site by the contractor. The cost of all such removal of 
cement shall be borne by the contactor. 
 
ii) Steel 
HYSD Bars conforming to IS 1786 of appropriate grade shall be used. 
 
iii) Aggregates 
All aggregates shall confirm to IS:383-1970 
 
iv) Fine Aggregate 
a) The fine aggregate sand shall be hard, dense durable and clean with uncoated grains. The maximum 
size of particles shall be graded down. The sand shall be 4.75 mm. (3/ 16 in) and shall he graded 
down. The sand shall not contain any harmful materials such as iron, pyrites, coal, mica, silt, clay, 
alkali, sea shells, organic impurities, loam etc. or in case of reinforced cement work any material 
which might attack the reinforcement or detrimental to concrete. Aggregate which are chemically 
reactive with the alkalizes of the cement shall not be used. The maximum quantity of the deleterious 
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materials shall not exceed the limits specified in the relevant IS specification. The fineness modulus 
for such sand should normally not less than 2. 
b) Grading the natural sand used for work shall have a grading conforming to one of the three grading 
zones of I, II & III of IS:383-1970. 
 
v) Coarse Aggregates 
a) Coarse aggregate unless otherwise stated shall consist of hard, dense, durable, uncoiled crushed 
rock of Pakur or Pakur variety. 
 
b) The aggregate shall be free from soft, friable than or long laminated pieces. Aggregate shall be free 
from injurious amounts of alkali organic matter and other deleterious materials. Flaky or weathered 
stones shall not be used. The maximum percentage of deleterious materials shall not exceed those 
specified in the relevant IS specifications. The Engineer-in-Charge at his direction may allow the use 
of Graded Aggregate of nominal size to conform to the grading in the IS:383- 1970. 
 
c) Contractor shall arrange to supply coarse aggregate, in single sizes. The single sizes shall be 
combined in suitable proportion to get desired over all grading of aggregates. 
 
d) Size of Aggregates: Nominal maximum size of aggregate in R.C.C. piles, piers, shutters, slabs etc. 
should be restricted to 6 mm. less than the minimum clear distance between the main bars or 6 mm. 
less than the minimum cover to the reinforcement whichever is less. In no case the maximum size of 
the aggregate should be more than 40 mm. 
 
e) In selecting the aggregate, the contractor shall satisfy himself that the source is suitable for regular 
supply and a watch shall be maintained that the particular shape and grading remain available 
uniformly throughout the progress of work. Unless authorized specified, this shall be obtained from 
Pakur. 
f) Where directed by the Engineer-in-Charge, aggregate shall he washed by approved methods at 
contractor's expenses. 
 
g) The sample of coarse aggregate for concrete work should be produced for the approval of 
Engineer-in-Charge and the whole work should be done with course aggregate conforming to the 
approved sample. 
 
h) Stack - piling of aggregate 
Unless otherwise directed with a view to maintain uniform water cement ratio, the aggregate shall be 
stocked in stack - piles. Where stock-pile are unused, the floor should be clear, the stock - piles should 
as far as possible be large, flat -topped and drained. It is recommended that the aggregate should not 
be drawn bottom 0.5 metre of the stock piles, since this is normally such than that above. 
 
vi) Water 
Water used for easing of aggregate, mixing and curing shall be potable, free from injurious amounts of 
deleterious materials which are likely to affect the strength and durability of concrete pH value of 
Water shall be between 6 to 8. 
In addition, water shall not contain an excess of acid, alkali, sugar or salt. The permissible limits of 
those materials shall be as stipulated in IS. 456-2000. 
 
C) Mixing  of Concrete 
C.1) Machine Mixing 
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Concrete shall be mixed in a Batching Plant or as the case may be mechanical mixer. Mixing shall be 
continued until there is uniform distribution of materials and the mass is uniform in colour and 
consistency. Mixing shall be continued till individual particle of the coarse aggregates shown complete 
coating of mortar containing its proportionate amount of cement. The mixing time from the time of 
adding water shall be in accordance with IS:1951-61. but in no case mixing shall be done for less than 
two minutes. Mixers which have been out of use for more than 30 minutes shall be thoroughly 
cleaned before putting in a new batch. Unless otherwise agreed to by the Engineer-in-Charge the first 
batch of concrete from the mixer shall contain only two thirds of the normal quantity. Mixing Plant 
shall be thoroughly cleaned before changing from one type of cement to other. 
 
C.2) Transporting, Placing, Compacting and Curing  of Concrete 
a) Transporting Concrete shall be handled from the place of mixing at site to the place of final deposit 
as rapidly as practicable by method which will prevent contamination, segregation or loss of any of 
the ingredients. If segregation occurs during transport the concrete shall be remixed before use. The 
concrete shall be placed in position and compacted before the initial set of cement has commenced 
and shall not be subsequently disturbed. During hot or cold weather concrete shall be transported in 
deep containers to reduce loss of water by evaporation during hot weather and loss of heat during 
cold weather. Deep containers are specified on account of their lower surface area. 
 
b) Placing of Concrete 
Unless otherwise agreed to by the Engineer-in-Charge, Concrete shall not be dropped into position 
from height greater than 1.2 metre. 
 
c) Removal  of  Debris  etc . 
All debris dust etc. shall be removed from the shuttering at the cost of the contractor before any 
concrete is placed. Care should be taken to see that shuttering is watertight and has been properly 
treated with approved composition to prevent absorption of water. No concrete shall be placed in any 
part of the structure until the approval of the Engineer-in-Charge has been obtained. 
 
d) Temperature of Concrete 
Concrete when deposited shall be a temperature of not less than 4.5°C and not more than 38°C. When 
concreting under water, the concrete shall not be placed in water having a temperature below 4.5°C 
The temperature of the concrete, when deposited under water, shall not be less than 16°C nor more 
than 18°C. 
 
e) Protection  and  Placing  in  Layers 
Concrete shall be placed into the form in layer not exceeding 450 mm. in thickness. Concrete after 
placing shall be protected by use of covering subject to approval of the Engineer-in-Charge during 
first stages of hardening against high winds hot sun and/or rain or surface water. No shock or 
vibrations shall be allowed to be imported to forms supporting fresh concrete. No such vibration shall 
be given in reinforcing bars portion of which are embedded in fresh compacted concrete. 
 
f) Compaction 
All concrete shall be compacted to produce it dense homogeneous mass. Concrete shall be thoroughly 
compacted during operation of placing by the use of Mechanical Vibrators. It shall be compacted in its 
final position within 30 minutes of its discharge from the mixer unless carried in properly designed 
agitators operating continuously when this time shall be within 2 hours of the addition of cement to 
the mix and within 30 minutes of its discharge from the agitator. Sufficient number of vibrators 
(including standby) of adequate capacities shall be used for compaction of concrete. Vibration shall be 
carried out by trained men and in presence of a qualified supervisor trained in the use of vibrators 
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and vibrated concrete. In certain portions where vibration is not effective, careful rolling and tamping 
shall be earned out and sufficient men employed to ensure that thorough consolidation taken place. 
Where manual compaction becomes necessary the workability of the mix should be controlled to suit 
such mode of compaction, subject of course to strength requirement if specified also being complied 
with. When concreting has to resume on a surface which has hardened, it shall be roughened swept 
clean, thoroughly wetted, and covered with a 13mm. layer of mortar composed of cement and sand in 
the same ratio as in the concrete mix itself. This 13 mm. layer of mortar shall be freshly mixed and 
placed immediately before placing new concrete. Where concrete has not fully hardened, all laitance 
shall be removed by scrubbing the wet surface with wire or bristle brushes, care being taken to avoid 
dislodgement of any particulars of coarse aggregate. The surface shall then be thoroughly wetted, oil 
free, water removed and then coated with neat cement grout. The first layer of concrete to be placed 
on this surface shall not exceed 150 mm. in thickness, and shall be well ram mad against old work. 
 
g) Packing Round Reinforcement; 
In the case of reinforced concrete work, the concrete shall be carefully consolidated and packed round 
the reinforcement and care shall be taken to ensure that the reinforcement is not displaced during the 
placing and compaction of concrete. If reinforcement moves out of the place, it must be brought back 
to position immediately. 
 
h) Lapse of approval for Concreting & Method of Continuous Concreting 
If concreting is not started within 2 hours of the approval being given, it shall have to be obtained 
again from the Engineer-in-Charge. Concreting shall be carried out continuously unto predetermined 
positions of construction joints. The position and arrangement for construction joints shall be 
approved by the Engineer-in-Charge. Fresh concrete shall not be placed against concrete which have 
been in position for more than 30 minutes unless a proper construction joint is formed. Rest, Panes 
for meals etc. shall be suitable to the approval of the Engineer- in- Charge. 
 
i) Protecting  & Curing 
The contractor shall adequately protect freshly laid concrete from rapid drying due to strong 
sunshine, drying winds etc, and also from running of surface water and shocks. All concrete work 
shall be water-cured for a minimum period of 14 days after concreting as advised by the Engineer-in-
Charge. Horizontal surface shall be kept covered with water pounded by means of builds and vertical 
surfaces like those of walls etc. by burlaps kept constantly wet with water sprays. More sprinkling of 
water of vertical surface without sacks or burlaps will not be allowed. In respect of concrete made out 
of Pozzolana cement, curing shall be continued for another 8 days. 
 
j) Trained  Supervisor 
It is essential that the contractor's supervisor who is in charge of the construction of all concrete work 
whether reinforced or not, shall be skilled in this class of work and shall superintend personally the 
whole construction and pay special attention to: 
 
a) The quality, testing, proportioning and mixing of the materials particularly control of water cement 
ratio. 
b) Laying of materials in place and through consolidation of the concrete to ensure solidity and 
freedom for voids. 
c) Sizes and positions of reinforcements. 
 
 
D) Construction  Joints: 
i) General 
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The position of all the construction joints shall be determined by contractor in consultation with the 
Engineer-in-Charge before the work commences. The joints shall be vertical (in rafts, beams etc.) 
and horizontal (in walls, columns. etc.) as required, except in the case of inclined or curved member 
the joints shall be at right angles to the exist of the member. No Vertical Joint shall be formed without 
a proper stop-board at the joint. Where directed, the joints shall be of approved shape. All costs of the 
construction joint shall be included in the rates for the respective concrete items and no claim for 
extra amount on this accounts would be entertained. 
 
E) Test  for  Concrete 
i) General 
Tests shall be conducted in accordance with IS:516/1956 with upto date amendments. It shall be the 
responsibility of the contractor to ensure that test moulds are prepared in work-man like manner. If 
in the opinion of the Engineer-in-Charge there is doubt regarding the quality of cement, the sample of 
cement shall be tested before being used in the work. The Engineer-in-Charge reserves the right to 
reject the structure (columns, copping, beams, girders, slabs etc.) if the results obtained from concrete 
cube tests falls short according to criteria as laid down in IS:456/2000 with latest amendment, and in 
such case, the dismantling and reconstruction of the structure or and component thereof shall be 
done by the contractor at his own cost. 
 
ii) Test  Cubes 
a) Works test cubes shall be taken in sets of 6 cubes. The concrete for preparation of one set of 6 
cubes shall he taken from the batch of mixed concrete discharged from mixture. The cubes shall be 
moulded in accordance with Indian Standard Code of Practice. 
 
b) A minimum of one set of 6 cubes shall be taken for every 28 cum. or part thereof of concrete 
poured and they shall be considered as representative for the said quantity. This is an average figure, 
and may be decreased to cater to special conditions like different mixes, special structures etc. at the 
discretion of the Engineer-in-Charge. 
 
c) The cubes shall be cured as per I.S. Code of Practice. The entire operation of casting, arranging and 
dispatch of cubes to Laboratory will be carried out by the contractor under the supervision of the 
Engineering-in-Charge. Out of '6 cubes, 2 cubes shall be tested at the age of 7 days and the other 4 at 
the age of 28 days in an approved Laboratory. Usually testing of the cube would be carried out at site 
by the cube testing machine of the contractor in presence of the Engineer-in- Charge or his authorized 
representatives. Out of the 4(four) sets to be tested at 28 days, the Engineer-in-Charge may arrange to 
have any two tested at any Government Engineering Collage whose report shall be binding on all 
parties concerned. The contractor shall have to install at site the machine for testing concrete test 
cubes. In such case the same shall have to be got approved by the Department before undertaking any 
test and the accuracy and performance of such machine(s) shall be subject to checking and inspection 
by the Engineer-in Charge or any person authorized by him to do so. 
d) The cubes will be initialed, and dated jointly by contractor's representatives and the Engineer-in- 
Charge or his authorized representative with a piece of wire or nail so that an indicating of the initials 
is left on the cube. 
e) The contractor shall arrange transport the cubes to the approved laboratory and arrange to have 
the testing results for warded (in duplicate) directly from laboratory to the Engineer-in-Charge. The 
contractor shall bear all expenses in connection with the preparation of test cubes like cost of mould, 
cost of concrete, labour and transport charges to the approved laboratory etc, including necessary 
laboratory testing charges. 
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f) A Register shall be maintained at site by the contractor with the following details entered initialed 
by the contractors and the Engineer-in-Charge. 
 
1) Reference to specific structural member receiving the batch of concrete from which the cubes were 
cast. 
2) Mark on cubes. 
3) Grade and/or mix of concrete. 
4) Date and time of casting. 
5) Water cement ratio by weight and slump. 
6) Crushing strengths as obtained at the age of 7 days for 2 cubes out of a set of 6 and at the age of 28 
days for the 2 cubes. In case of doubt the remaining 2 cubes shall be tested at any recommended 
Engineering College. 
7) Laboratory in which tested and reference to test certificate. 
8) Any other information directed by the Engineer-in-Charge. 
 
g) A record of the quality of concrete incorporated in the work that is represented by the quality of  
concrete of the set of cubes along with the description of the structural members where such concrete 
has been deposited shall be maintained. This record shall be initialed by the contractor and 
maintained by the Engineer-in-Charge. 
 
F) Vibration of Concrete: 
a) Water Cement Ratio 
The water-cement ratio (by weight) for all vibrated concrete (except controlled concrete) shall 
generally be 0.45 and it shall not be varied unless otherwise directed. In respect of Controlled 
concrete the water-cement ratio shall be as determined in the laboratory mix design suitable for 
vibrated concrete. 
b) Placing 
Concrete shall be placed in layers not over 15 cm. deep and each layer shall be vibrated into place by 
methods which will not permit the ingredients to separate. 
c) Number and size of Vibrators 
Vibrators shall be of sturdy-construction, adequately powered and capable of transmitting to the 
concrete not less than 3,500 impulses per minute when operating under load. The vibration shall be 
sufficiently tense to cause to the concrete to flow of settle reading into place and visible affect the 
concrete over a radius of at least 450 mm. (18") when used in concrete having slump of 25 mm. 
Sufficient number of vibration at least one vibrator for a rate of concreting of 1.5 cum (50 cft.) per 
hour shall be employed so that at the required rate of placement, vibration through the entire valued 
of each layer of concrete and complete compaction are incurred. 
d) Manipulation of Vibrators 
Internal vibrators shall be kept constant moving in the concrete and shall be applied at points 
uniformly placed not further apart than the radius over which the vibrator is visibly effective. The 
vibrator shall not be held in one location long enough to draw a pool of grout from the surrounding 
concrete. The vibration shall be such that the concrete becomes uniform plastic and there shall be at 
least 200 second of vibration per Sq. metre (20 second of vibration per sq.ft) of surface of each layer 
of concrete computed on the basis of visibly affected radius and taking overlap into consideration. 
 
G) Grades of Concrete 
i) General 
Before taking up the concrete work the contractor shall have to get mix design desired and approved 
by the Engineer-in-Charge and necessary tests conducted to satisfy the requirement specified for the 
respective grade of concrete. Contractor when there is any change in the quality or aggregates (both 
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coarse and fine) and alteration made in the mix which should be got approved by the Engineer-in-
Charge before being carried out for the work. The preliminary test and work test results should 
conform to the requirement of I.S.Code of Practice 456-2000 with latest amendment. Cube tests shall 
have to be done in accordance with IS:516-1959. 
 
ii) Criterion Regarding Strength 
Although the works test cubes are specified to be conducted at the age of 7 and 28 days. compressive 
strength specified at 28 days shall alone be the criterion for acceptance or rejection of concrete. 
iii) Sample size and Acceptance Criteria 
All tests shall be carried out in accordance with IS:516-1959. The criteria for acceptance of a concrete 
of a specific grade shall be in accordance with recommendation of IS:456-2000. 
 
H) Execution of Concrete Work 
No concrete work shall be done in absence of Engineer-in-Charge or his representative. 
 
I) Form Work 
i) General 
Form work shall include all temporary or permanent forms required for forming the concrete 
together with all temporary construction required for their support. 
 
ii) Material and Design 
The form work shall be of approved dressed timber/plywood true to line and level not less than 3 cm. 
thick. Surface in contact with concrete are to be planed smooth except where otherwise stated. Where 
timber is used for form work it shall be well reasoned. Free from loose knots, projecting nails, splits or 
other defects that may not affect the surface of concrete. As an alternative, sufficiently rigid steel 
shuttering may be used. In every case, joints of the shuttering are to be such as to prevent the loss of 
liquid from concrete. In timber shuttering the joints shall therefore be either tongued and grooved or 
the joints must he perfectly close and lined with kraft paper or other types of approved materials. In 
case of steel shuttering also the joints are to be similarly lined to ensure water tightness. The inside 
surface of the form work shall be properly greased to prevent adhesion of concrete. The form work 
shall be so constructed as to remain sufficiently rigid during placing of the concrete. 
 
All shuttering and framing must be adequately stayed and braced to the satisfaction of the Engineer-
in-Charge for properly supporting the concrete during the period of hardening. The forms shall have 
sufficient strength and rigidity to hold concrete and withstand the pressure of ramming and vibration 
without excessive deflection from the prescribed lines when the concrete is vibrated. Suitable device 
shall be used to hold corners of adjacent ends and edges of panels of forms together for accurate 
alignment. 
 
iii) lf directed by the Engineer-in-Charge suitable camber shall be provided in horizontal members e.g. 
R.C.C. beams, girders of the structure to counter act the effects of any defection. The formwork shall 
be so fixed as to provide for such camber. 
 
iv) Forms shall be so constructed as to be removable in sections in the desired sequence without 
damaging the surfaces of concrete or disturbing other sections. 
 
v) Unless otherwise specified or directed, chambers or fillets of size 25 mm. X 25 mm. shall be 
provided at all angles of the formwork to avoid sharp corners. 
vi) The form work shall conform to the shape, lines and dimensions to suit the R.C.C. member as 
shown in drawings. Formwork shall be adequately designed to support the full weight of workers, 
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freshly placed concrete, without yielding settlement or deflection and to ensure good and truly 
aligned concrete finished in accordance with drawings. 
 
vii) Staging with sal-bullah posts of adequate diameter to support the mould for concrete shall be 
sufficiently rigid with provision of stays and bracing. For the staging of sub-structure, the Sal-bullah 
posts shall be capable of sustaining dead load due to formwork, concrete etc. and working load on it 
without yielding. Before actual erection of the staging of the sub-structure the contractor shall have to 
get the drawing showing their arrangement of staging and form work along with supporting 
calculations approved by the Engineer-in-Charge. 
 
viii) The arrangements for side shattering including supporting arrangement to be done by the 
contractor shall have to be get approved by the Engineer-in-Charge. 
 
ix) The load carrying capacity of the Iron / Salbullah timber posts which will be considered in the 
design of staging for super structure shall be ensured at site prior to the erection staging by suitable 
arrangement of load testing to the satisfaction of the Engineer-in-Charge. 
 
x) Cleaning and Treating of Forms 
All rubbish particularly chipping, sawings and saw-cast shall be removed from the Interior of the 
forms before the concrete is placed and the form work in contact with the concrete shall be cleaned 
and thoroughly treated with an approved composition. Care shall be taken that such approved 
composition is kept out of contract with the reinforcements. Interior of all moulds and boxes must be 
thoroughly washed out with a hose pipe or otherwise so as to be perfectly cleaned and free from all 
extraneous matter prior to the deposition of the concrete. Prior approval of the formwork shall be 
taken from the Engineer-in-Charge before placing of reinforcements in the formwork. 
 
xi) Stripping 
Forms shall be left in place until their removal is authorized by the Engineer-in-charge and shall then 
be removed which reaches adequate strength so as to avoid injury to concrete. In no circumstances 
shall forms be struck until concrete reaches strength of at least twice the stress to which the concrete 
maybe subjected to at the time of striking. The strength referred to shall be that of concrete using the 
same cement and aggregates with the same proportion and cured under conditions of temperature 
and moistures similar to those existing on the work. Where possible, the formwork should be left 
longer as it wound assist the curing. 
 
xii) Stripping Time 
In normal circumstances (generally where temperatures are above 20ºC) and where Ordinary 
Portland Cement is used, the shuttering for the vertical sides shall be retained for a minimum period 
of 2 days unless otherwise directed at site by the Engineer-in-Charge. 
 
xiii) Tolerances 
The following shall be maximum permissible tolerance : 
a) On general setting out for dimensions upto 4 metre in length a tolerance upto 3 mm. will be 
allowed. 
b) On lengths of more than 4 metre, tolerance of not more than 5 mm. will be allowed. 
c) On the cross sectional dimension of R.C. members, tolerance of more than 3 mm. will not be 
allowed. 
If the work is not carried out within the tolerances set out above in (a) to (c), the cost of all 
rectification measure, dismantling and reconstruction as decided by the Engineer-in-Charge shall be 
borne by the contractor. In case of work dismantle, the same shall not be measured and paid for. 
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J) Defective / Poor Concrete – Procedure for Dealing  with : 
 
a) General 
If in the opinion of the Engineer-in-Charge there is doubt as to the strength of the structure due to the 
works test cubes failing to attain specified strength or due to poor workmanship like honey combing 
etc. or displacing of concrete or similar circumstances or any reason attributing the negligence on the 
part of the contractor, then the decision of the Engineer-in-Charge regarding dismantling of such 
concrete or rectification of concrete allowed to be retained in its place shall be final and binding on 
the contractor. 
 
b) Where  Concrete  in  Structure  is  Allowed  to  Retain : 
When the works test strength as revealed by cube tests lies below the specified strengths, then if in 
the opinion of the Engineer-in-Charge the lower strength attained is acceptable to be retained in the 
structure then such concrete shall be allowed retained in the structure and payment for such concrete 
to the contractor shall be made at such reduced rate as may be decided by the Engineer-in- Charge 
whose decision shall be final and binding on the contractor. For deficiency in strength upto 5 percent 
from the specified strength rates will be reduces by 5 percent and for deficiency above 5 percent and 
upto 10 percent rates will be reduced by 10 percent. Concrete deficient in strength beyond 10 percent 
of the specified strength if allowed to be retained the limit of' reduction in rate will be limited to 15 
percent of the rate. 
 
c) Concrete ordered to be Dismantled 
Where the Engineer-in-Charge does not accept the poor or defective concrete and order the same to 
be dismantled, then the contractor shall dismantle such concrete at his expense and reconstruct the 
same to the satisfaction of the Engineer-in-Charge. Concrete thus dismantled will not be measured 
and paid for. 
 
d) Concrete  Retained  with  Rectification 
Where the Engineer-in-Charge in order to save time and where he considers adequate steps that 
defective concrete be strengthened as directed by him, the contractor shall carry out all rectification 
measures to the approval of the Engineer-in-Charge at contractor's expenses. The concrete of lower 
strength thus accepted shall however be paid for after necessary reduction of rate as would be 
decided by the Engineer-in Charge. 
 
e) Quantity  of  Defective  Concrete  Represented  by  Cubes 
In all cases of defective concrete as revealed by works test cubes strength failing below the specified 
strength the quantity of concrete thus affected and represented by the cubes shall be decided by the 
Engineer-in-Charge, whose decision shall be final and binding on the contractor. 
 
f) Honeycombing: 
a) Where honeycombed surfaces are noticed in the concrete the contractor shall not patch up the 
same until examined by the Engineer-in-Charge and decision given regarding the acceptance with 
rectification or rejection of the same. If the contractor patches up such defects without the knowledge 
of the Engineer-in-Charge, the Engineer-in-Charge will be at liberty to order demolition of the 
concerned concrete member to the extent he considers necessary. In such case, the contractor at his 
expense shall re-construct the same. Demolished work shall not be measured and paid for and the 
cost of cement thus wasted shall he recovered at penal rate from the contractor. 
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b) If in the opinion of the Engineer-in-Charge the honeycombing is harmful to the structure and where 
so directed by the Engineer-in-Charge the full structural members affected by honey combing as 
decided by the Engineer-in-Charge, shall be dismantled and reconstructed to the approval of the 
Engineer-in-Charge at contractor's expenses. The demolished concrete will not be measured and paid 
for and the cost of cement thus wasted shall he recovered at penal rate from the contractor. 
 
c) Where in the opinion of the Engineer-in-Charge the structural member containing honeycombing 
can be allowed to be remained with rectification, the rectification shall be carried out as directed by 
the Engineer-in-Charge by guniting (with cement sand mortar I : 3 proportion) the areas concerned at 
contractor's expenses. 
 
d) Where such honeycombed area are not severe in the opinion of the Engineer-in-Charge and where 
so directed shall be patched up with cement-sand mortar consisting of I part of cement to 3 parts of 
sand after removing defective concrete down to sound concrete to the satisfaction of the Engineer-in-
Charge all at the expense of the contractor. 
 
g) Other Defects 
Any other defects in concrete shall be made good as directed by the Engineer-in-Charge at 
contractor's expenses. 
 
K) Contractor’s  Rate  to  Include 
The rate of contractor for providing and laying cement concrete in various grades or proportions shall 
apart from any other factors specified else, where in the tender documents include for the following :- 
 

a) For all factors and methods of work described in these specifications. 
b) For all materials, labour, tools and plants etc. mixing, conveying and placing concrete in 

position, ramming, vibrating trowelling, curing, providing necessary shoring and removing 
the same after the works is complete. Shuttering and staging are described as separate 
items in the Priced Schedule of Items / B.O.Q. being attached with the tender unless 
otherwise stated. As such the rates for shuttering and staging shall not be included in the 
rate of concrete. The rates for shuttering and staging are inclusive of all the work 
mentioned in specification for form work. The reinforcement in case of reinforced concrete 
work will be paid for separately unless otherwise stated in the particular items but the rate 
shall include for pouring concrete and packing around reinforcement. 

          c)    The measurement of concrete will be as per detailed drawings, shape and sizes based on  net 
       structural sizes as per drawings. 

         d)    Rates for concrete items shall cover for any shape on structural members      like    columns,  
girders, slabs, rafts etc. 

e) Testing of work test cubes shall be done as required by Specification in a laboratory 
approved by the Engineer-in Charge and for tests of materials and work required in the 
opinion of the Engineer-in- Charge as described in these specification. 
f) Fixing all inserts like pipes, plugs, forming holes etc. as described. 
g) Weigh batching using a Mechanical weigh batcher or a batching plant except where so 
specified for volumetric batching. 
h) For taking out dowel bars etc. through shuttering. 

             i)   For work at all levels. 
 
iii) Cleaning of Reinforcement 
Before steel reinforcement is placed in position, the surface of the reinforcement shall be cleaned of 
rust, grease and any oilier objectionable substance. 
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iv) Cutting of Reinforcement 
Before the reinforcement bars are cut, the contractor shall study the length of bars required as per 
drawings and shall care out cutting only to suit the sizes required as per drawings. Reinforcements 
shall be securely placed in position and firmly supported or edged by precast concrete blocks of 
suitable thickness at sufficiently close intervals so that they will not sag between the supports or get 
displaced during the placing of concrete or any other operation of the work. It is most important to 
maintain reinforcement in its correct position without displacement and to maintain the correct 
specified cover. Contractor shall be responsible to all costs for rectification required in case the bars 
are displaced out of their correct position. 
 
L) Welding 
Welding of bars may be carried out as per I.S. Specification and code of Practice in place of placing. 
However no extra payment shall be allowed for the same. 
 
M) Bending of Reinforcement 
Bends etc. on steel reinforcement shall be carefully formed. Care being taken to keep bends out of 
binding. Otherwise all rods shall be truly straight. If any bend shows signs of brittleness or cracking, 
the rod shall be removed immediately from the site. Minimum radius of 2 times diameter of the bars 
shall be used unless otherwise specified in the drawing. In respect of standard hooks the radius of 
bend shall be 2 times the diameter of bar. Heating of reinforcement of bars to facilitate bending will 
not be permitted. The bars shall always be bend cold. In case of mild steel reinforcement bars of 
larger sizes if used, where cold bending is not possible, they may be bent by heating with written 
permission of the Engineer-in- Charge. Bars bent hot shall not be heated beyond cherry red colour 
and after bending shall be allowed to cool slowly without quenching. The bars damaged or weakened 
in any way in bending shall not be used on the work. High Strength deformed bars shall in no case be 
heated to facilitate bending. 
 
N) Inspection  of  Reinforcements 
No concreting shall be commenced until the Engineer-in-Charge or his authorized representative has 
inspected the reinforcement in position and until his approval has been obtained. A notice at least 24 
hours before concreting shall be given to the Engineer-in-Charge or his authorized representative by 
the contractor for inspection of reinforcement. If in the opinion of the Engineer-in-Charge any 
material is not to accordance with the specification or the reinforcement is incorrectly spaced, bent or 
otherwise defective, the contractor shall immediately remove such materials from the site and replace 
with new ones and rectify any other defects in accordance with the instruction of the Engineer-in-
Charge or his authorized representative and to his entire satisfaction. 
 
O) Net Measurements 
Reinforcement shall be placed as shown in the structural drawings and payment will be made on the 
net measurements from drawings. Only such laps, dowels, chairs and pins in reinforcement as 
approved by the Engineer-in-Charge or his authorized representative or shown in drawings shall be 
paid for. The contractor shall consider in his Tender for all wastage in reinforcement work which will 
not be paid for separately. All lap lengths shall be as per I.S. specification or drawings. 
 
P) Cover  for  Reinforcements 
Cover for reinforcement shall be as per IS: 21-1972 / Drawings. 
 
Q) Rate  of  the  Contractor  for  Reinforcement  shall  in  Addition  to  any  Factors 
a) Recoiling, straightening (coiled bars, bent bars to facilitate transporting). 
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b) All cutting to lengths, labour in bending and cranking, forming hooked ends, handling, hoisting and 
everything necessary to fix reinforcement in work as per drawing. 
c) Cost of binding wire required as described. 
d) Cost of pre-cast concrete cover blocks to maintain cover and holding reinforcement in position. 
e) For fabrication and fixing reinforcement in any structural member irrespective of its location, 
dimensions and level. 
f) Removal of rust and other undesirable substances. using wire brush etc. as described. 
g) Work at all levels. 
 
 
Notes : 
a) Stone metal and chips of any size as required will have to be arranged by the contractor and cost 
will be deemed to have been included in the rate of respective items. 
 
Bored Piling Work 
 
Piling work has to be done as per latest IS specification IS 2911. 
 
6. Specifications 
 
A) Timber 
All timber shall be of best quality well-seasoned and/or well treated for preservation and protection 
against decay etc. It shall be uniform in substance, straight in fibre, free from large or dead knots, sap, 
flaws, sun-cracks, shakes or blemishes of any kind. Any damage or splits across the grain shall not be 
permissible. The colour of the timber shall be uniform throughout, firm and shining with a silky luster 
when planed and shall not omit dull sound when struck. 
 
B) Timber doors, windows etc. and their fittings 
 
i) Door and Window works shall be carried out as per detailed drawings or as directed by the 
Engineer-in-Charge. Specified timber shall be used and it shall be sawn in the direction of the grains 
and shall be straight and square. 
 
ii) Fitting shall be of Iron, brass and aluminium or as specified. These shall be well made reasonable 
smooth and free from sharp edges, corners flaws and other defects. Screw holes shall be counter sunk 
to suit the head of specified wood screws. Iron fittings shall be finished bright or black enameled or 
copper oxidized. Brass fittings shall be finished bright (brass), oxidized, or chromium plated (Electro-
plates) and aluminium fittings shall be finished bright or anodized or as specified. Fittings shall be got 
approved by the Engineer-in-Charge before fixing. In case of renewal works, the new fittings, shall as 
far as possible match with the existing ones. Screws shall be driven with screw driver and not 
hammered in. 
 
C) 1st Class Brick works 
Cement mortar shall be prepared by mixing sand and cement in specified proportion. Sand shall be 
measured on the basis of its dry volume. In case of damp sand, its quantity shall be increased suitable 
to allow for bulkage. 
 
D) Damp Proof Course 
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Damp Proof Course shall be laid to specified thickness over walls for the full thickness of the 
superstructure walls. The surface shall be levelled and prepared before laying the cement concrete. 
Edges of damp proof course shall be straight even vertical side shuttering shall consist of wooden 
frame and shall be strong and properly fixed so that it does not got disturbed during compaction and 
the mortar does not lead through. The concrete mix shall be of workable consistency and shall be 
tamped thoroughly to make a dense mass. When the sides are removed, the surface should come out 
smooth without any honey-combing. The damp proof course shall be laid continuous and surface shall 
be double chequered. Damp proof course shall be cured for at last seven days, after which it shall be 
allowed to dry. Water proofing materials of approved quality shall he added to the concrete mixture 
in accordance with the manufacturer's specifications. 
 
E) Cement Plaster 
The proportion for mortar for exterior or interior plaster shall be specified in the items of work. The 
plaster shall be of thickness as specified and the surface shall be similarly cured as for cement 
concrete. The moulding shall be carried out as shown in the drawing and shall be separately 
measured in overall length unless otherwise specified in the items. Interior corners and edges of 
openings if so directed by the Engineer-in-Charge shall be rounded off or chamfered with the same 
mortar for which no extra payment will be allowed. All cement concrete surface should be chipped off 
properly before taking up the plastering work. 
 
I/We have inspected the site of work and have made myself / ourselves fully acquainted with local 
conditions in and around the site of works. I/We have carefully gone through the Notice Inviting 
Tender including the Corrigendum Notices and other Tender documents mentioned therein. I/We 
have also carefully gone through the PWD(WB) Schedule and special terms and conditions and agreed 
to execute all the terms of the priced schedule as per General Conditions Specification as laid down in 
the said schedule. My / Our tender is offered taking due consideration of all factors and if the same 
are accepted I/We promise to abide by all the stipulations of the Tender Documents and carry out and 
complete the work to the satisfaction of the Department. 
 
 
 

Sd/- 
The Managing Director 

The State Fisheries Development Corporation Limited 

 


